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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 30 - BLOCK 14 CONTINUATION PAGE

The following have been added by full text:
AMENDMENT 0006- INFO

Final revised proposal(s) are due on 29 Mar 05 at 1400 hours local time.

Subject to discussions held with all eligible offerors, the offerors shall submitted as part of the final
revised proposals, Volume(s) I, I1, and 111, as needed to attain an evaluated “GO” rating to be considered
for award. AW Section 00110, para. 3.0, six separate revised or supplemental technical copies shall be
required. 1AW Section 00110, para. 4.0, six copies of the revised priced proposal shall be submitted for
the final revised proposal. 1AW Section 00110, para. 5.0, one (1) original and two (2) copies of the
revised Subcontracting Plan shall be submitted, as needed to improve to a “GO” rating. Binders are not
required. Folders are acceptable.

The following specification changes/revisions are incorporated subject to this amendment:
1. Wage rates - GENERAL DECISION: NY20030007 03/04/2005 NY7;

2. Offerors price should reflect the elimination of the elevator (PE 2) equipment, Specification Section
14210. This includes the following, car and enclosure, hoistway entrances, doors, motor drives, guide
rails, controls, cable and associated elevator specialties and miscellaneous items associated with the
elevator package. The elevator shaft with sprinkler and power panel for a future elevator will be
provided. The door openings will be replaced with the adjacent wall type(s) on all floors.

3. Offerors price should reflect revising the shape of all structural columns to a round shape. The offeror
shall assume the column cross sectional area will remain the same and the reinforcing for these columns
(total weight) will remain the same. A final design solution will follow subsequent to award.

4. Reference specification section 00800.6 Liquidated Damages-Construction, para a. - revise $6,600.00
to read $450.00.

5. Reference specification section 00800.6 Liquidated Damages-Construction, para c. - revise $1,650.00
to read $100.00.

6. Reference specification section 00800.45 Contractors Key Management Personnel para e. Contractor's
Subcontract Manager/Superintendent. Delete this requirement in its entirety.

NOTES:
Offerors should submit any comments or assumptions associated with their price adjustment based on the
above modifications. Offerors are not required to provide each price adjustment as part of the offeror and

shall follow the instructions for the price proposal submission as per sections 00110 and 00120.

Note that if the project is awarded with the above revisions the listed changes become part of the contract.
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Offerors are reminded to check their granite material cost with the supplier - Fletcher Granite Company,
LLC. A revision due to the elimination of chamfering was submitted by Fletcher.
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Section 00010 - Solicitation Contract Form

ITEM NO
0001

FOB:

ITEM NO
0002

FOB:

ITEM NO
0002AA

FOB:

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum

BASE BID ITEM #1

FFP

All work associated with construction of the New Library/Learning Center in

accordance with VOLs 1-3 and the specifications, excluding CLINs 0002-0009.

PURCHASE REQUEST NUMBER: W16ROE-4350-7182

NET AMT
Destination
SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
BASE BID ITEMS #2 AND #3
FFP
Rock Excavation
NET AMT
Destination
SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
8,076 Cubic
Meter
BASE BID SUB ITEM #2
FFP
Mass Rock
NET AMT
Destination
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ITEM NO
0002AB

FOB:

ITEM NO
0002AC

FOB:

ITEM NO
0002AD

FOB:

SUPPLIES/SERVICES  QUANTITY
808

BASE BID SUB ITEM #3

FFP
Additional Mass Rock

Destination

SUPPLIES/SERVICES  QUANTITY
1,916

BASE BID SUB ITEM #2

FFP
Trench Rock

Destination

SUPPLIES/SERVICES  QUANTITY
192

BASE BID SUB ITEM #2

FFP
Additional Trench Rock

Destination

UNIT UNIT PRICE AMOUNT
Cubic
Meter

NET AMT
UNIT UNIT PRICE AMOUNT
Cubic
Meter

NET AMT
UNIT UNIT PRICE AMOUNT
Cubic
Meter

NET AMT

TOTAL OF BASE BID (CLINs 0001-0002):
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ITEM NO

0003
OPTION

FOB:

ITEM NO

0004
OPTION

FOB:

ITEM NO

0004AA
OPTION

FOB:

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
Lump Sum

OPTION ITEM - LIMESTONE WINDOW SURROUNDS

FFP

All work associated with the addition of the Limestone window surrounds as
shown on drawing A845 labeled Option 1 (May be awarded within 240 calendar
days from NTP)

NET AMT

Destination

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE

OPTION ITEM - GRANITE INTERIOR WALLS

FFP

All work associated with the addition of the granite interior walls at the following
floors in accordance with drawing A900 labeled Option 2 and 3 (May be awarded
within 240 calendar days from NTP):

NET AMT
Destination
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
1 Lump Sum
OPTION ITEM
FFP
First Floor Only
NET AMT

Destination

AMOUNT

AMOUNT

AMOUNT
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ITEM NO

0004AB
OPTION

FOB:

ITEM NO

0005
OPTION

FOB:

ITEM NO

0006
OPTION

FOB:

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
1 Lump Sum

OPTION ITEM

FFP

Second thru Sixth Floor Only

NET AMT
Destination
SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
1 Lump Sum
OPTION ITEM CIRC. AND REF. DESKS
FFP

All work associated with construction of the circulation desk and reference desk
including canopies as shown on A402, A702 and A870 thru A872 labeled Option
5. (May be awarded within 600 calendar days from NTP)

NET AMT
Destination
SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
1 Lump Sum
OPTION ITEM - ARCHITECTURAL CASEWORK
FFP

All work associated with installation of custom architectural casework (DCO01 thru
DCO04) as shown on A101 labeled Option 7 and A102 thru A106, A855 and A873
thru A875 labeled Option 9 including rotunda millwork in the central stair,

bookcases recessed into granite Rotunda walls on floors 2 thru 5, and display cases

in the West Point Room (6th floor). (May be awarded within 600 calendar days
from NTP)

NET AMT

Destination

AMOUNT

AMOUNT

AMOUNT
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ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0007 1 Lump Sum
OPTION OPTION ITEM - GRANITE PAVERS

FFP

All work associated with the construction of granite pavers at the south, east and
west building entrances in lieu of concrete pavers as shown on L4.01, L4.02 and
C103 labeled Option 17. (May be awarded within 600 calendar days from NTP)

NET AMT
FOB: Destination
ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0008 1 Lump Sum
OPTION OPTION ITEM - FLOOR FINISH
FFP

All work associated with upgrading the floor finish to a thin-set epoxy terrazzo
finish in lieu of a stained concrete finish in the first floor lobby as shown on A721,
721A, 721B and A856-857 labeled Option 20. (May be awarded within 600
calendar days from NTP).

NET AMT
FOB: Destination
ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0009 1 Lump Sum
OPTION OPTION ITEM - STONE MEDALLIONS
FFP

All work associated with the construction of stone medallions at the east, west, and
south entries as shown on A201, A202, A203, A204A and A847-848 labeled
Option 19. (May be awarded within 600 calendar days from NTP)

NET AMT
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FOB: Destination

TOTAL Base Bid (CLINs 0001 — 0002)

TOTAL All Optional Items (CLINs 0003 — 0009)

TOTAL Base Bid & Optional Items (CLINs 0001 — 0009)
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SECTION 00010 - SOLICITATION CONTRACT FORM
The required response date/time has changed from 03-Mar-2005 02:00 PM to 29-Mar-2005 02:00 PM.

SECTION 00700 - CONTRACT CLAUSES

The following have been modified:
52.211-12 LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)

(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay
liquidated damages to the Government in the amount of $450.00 for Sectiion 00800.6, para. a., and $100 for
Section 00800, para. c., for each calendar day of delay until the work is completed or accepted.

(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the Termination
clause.

(End of clause)

SECTION 00800 - SPECIAL CONTRACT REQUIREMENTS

The following have been modified:

THOMAS JEFFERSON HALL USMA
WEST POINT, NEW YORK
SECTION 00800
SPECIAL CONTRACT REQUIREMENTS

00800.1 DESCRIPTION, COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK
00800.2 DISCLOSURE OF THE MAGNITUDE OF CONSTRUCTION PROJECTS

00800.3 COORDINATION PERIOD

00800.4 SAFETY AND HEALTH REQUIREMENTS MANUAL

00800.5 CONTRACT DRAWINGS, MAPS, AND SPECIFICATIONS

00800.6 LIQUIDATED DAMAGES - CONSTRUCTION

00800.7 INSURANCE - WORK ON A GOVERNMENT INSTALLATION

00800.8 IMPLEMENTING GUARANTEES

00800.9 RECORD DRAWINGS

00800.10 PHYSICAL DATA

00800.11 AVAILABILITY AND USE OF UTILITY SERVICES

00800.12 RECORDS OF SCRAP OR SALVAGE

00800.13 IDENTIFICATION OF GOVERNMENT-FURNISHED PROPERTY

00800.14 CONSTRUCTION PROJECT SIGNS AND BULLETIN BOARD

00800.15 DEFAULT (FIXED-PRICE CONSTRUCTION) (TIME EXTENSIONS FOR UNUSUALLY
SEVERE WEATHER)
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00800.16
00800.17
00800.18
00800.19
00800.20
SYSTEMS

00800.21
00800.22
00800.23
00800.24
00800.25
00800.26
00800.27
00800.28
00800.29
00800.30
AND CULTU
00800.31
00800.32
00800.33
00800.34
00800.35
00800.36
00800.37
PROPERTY"'
00800.38
00800.39

00800.40

00800.41

00800.42

00800.43

00800.44

00800.45

00800.46
00800.47
00800.48
00800.49
00800.50
00800.51

R-0005

EMPLOYEE AND VEHICLE IDENTIFICATION

FIELD OFFICES

PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS

HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA
SPECIAL SCHEDULING REQUIREMENTS FOR MECHANICAL AND ELECTRICAL

PRECONSTRUCTION CONFERENCE

CONSTRUCTION COLOR BOARD SUBMITTALS

ROAD CLOSURES AND UTILITY OUTAGES

ACCESS ROUTES, CONTRACTOR AREAS AND DELIVERY AND VISITOR CONTROL
EXISTING PARKING

MAINTENANCE OF ACCESS ROADS

FIRE PROTECTION

SITE AND BUILDING SECURITY

UTILITY VERIFICATION

ARTIFACTS, PRESERVATION & PROTECTION OF HISTORICAL, ARCHAEOLOGICAL
RAL RESOURCES

CONNECTION WITH WORK OF OTHER CONTRACTS

WORKING CONDITIONS, WORKING HOURS AND NON-WORKING DAYS

CLEANING UP (CONSTRUCTION DISPOSAL, HOUSEKEEPING AND FINAL CLEANUP)
PROTECTION OF OCCUPANTS

DUST AND NOISE CONTROL

OPERATION AND MAINTENANCE MANUALS

PREPARATION OF DD FORM 1354 ""TRANSFER OF ACCEPTANCE OF MILITARY REAL

COORDINATION OF TRADES
PROGRESS PHOTOGRAPHS

PARTNERSHIP IMPLEMENTATION PLAN
DIGGING PERMIT

PEST CONTROL

Coordination Meetings

VIDEO TAPING

CONTRACTOR”S KEY MANAGEMENT PERSONNEL

CONTINUITY OF QUALITY PERFORMANCE
GOVERNMENT RESIDENT MANAGEMENT SYSTEM
DISPENSARY AND HOSPITAL FACILITIES
CONTRACTOR WARRANTY MANAGEMENT
ENVIRONMENTAL RESPONSIBILITY

CLAIMS PROCESSING PROCEDURES
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SECTION 00800
SPECIAL CONTRACT REQUIREMENTS
00800.1 DESCRIPTION, COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK.

a. The site of work is located at U.S. Military Academy, West Point,
New York. The work site is on a military reservation and all rules and
regulations issued by Commanding Officer covering general safety, security,
fire protection and sanitation and pollution control requirements, etc.,
shall be observed by the Contractor. In addition to complying with these
regulations, the Contractor shall require compliance of all his
subcontractors, employees, agents or other personnel connected with the
performance of the contract.

b. The name of the project on the contract documents is Thomas
Jefferson Hall, United States Military Academy West Point, New York. The
project consists of construction of a new library and learning center (Thomas
Jefferson Hall).

c. The Contractor shall be required to commence work under this
contract within 5 calendar days after the date the Contractor receives the
Notice to Proceed (NTP), prosecute the work diligently, and complete the
entire work ready for use not later than 865 calendar days after the
Contractor receives the NTP. The time stated for completion shall include
final cleanup of the premises.

00800.2 DISCLOSURE OF THE MAGNITUDE OF CONSTRUCTION PROJECTS. The magnitude
of the construction project falls between $25,000,000 and $100,000,000.

00800.3 COORDINATION PERIOD. In addition to contract clause titled
PRECONSTRUCTION CONFERENCE, the Contractor shall reserve a 2 workday period of
time no later than one month following the contract NTP and preconstruction
conference for coordination. The Contractor®s project management team
responsible for this project shall participate. During the 2-day coordination
period the Contractor and the Government will exchange information related to
the government regulations and procedures, points of contact, relevant design
information, archaeological monitoring requirements/coordination, and general
discussion about the execution and coordination of the project. The
Contractor shall dedicate his management team for this 2-day coordination
period.

00800.4 SAFETY AND HEALTH REQUIREMENTS MANUAL.

a. The Contractor shall comply with all pertinent provisions of the
current US Army Corps of Engineers Safety and Health Requirements Manual, EM
385-1-1, in effect on the date of the solicitation. The current EM 385-1-1 is
available at http://www.hg.usace.army.mil/soh/hqusace_soh.htm. The Contractor
shall be responsible for complying with the current manual and all changes
posted on the referenced site as of effective date of this solicitation.

b. Before commencing the work, the Contractor shall: (1) Submit a
written proposal for implementing the Accident Prevention Plan; and (2) Meet
with representatives of the Contracting Officer to discuss and develop a
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mutual understanding relative to administration of the overall safety program
in accordance with Specification Section 01525, SAFETY AND OCCUPATIONAL HEALTH
REQUIREMENTS.

00800.5 CONTRACT DRAWINGS, MAPS, AND SPECIFICATIONS.

a. The Government will provide to the Contractor, without charge, one
set of contract drawings and specifications, except publications incorporated
into the technical provisions by reference, in electronic (AutoCAD 2000) and
paper media.

b. The Contractor shall:
(1) Check all drawings furnished immediately upon receipt;

(2) Compare all drawings and verify the figures before laying out the
work;

(3) Promptly notify the Contracting Officer of any discrepancies;

(4) Be responsible for any errors that might have been avoided by
complying with this paragraph (b); and

(5) Reproduce and print contract drawings and specifications as needed.
c. In general:
(1) Large-scale drawings shall govern small-scale drawings; and

(2) The Contractor shall follow Ffigures marked on drawings in preference
to scale measurements.

d. Omissions from the drawings or specifications or the mis-description
of details of work that are manifestly necessary to carry out the intent of
the drawings and specifications, or that are customarily performed, shall not
relieve the Contractor from performing such omitted or mis-described details
of the work. The Contractor shall perform such details as if fully and
correctly set forth and described in the drawings and specifications.

e. The work shall conform to the specifications and the contract drawings
identified on Sheet Reference Number T101.

00800.6 LIQUIDATED DAMAGES-CONSTRUCTION.

a. |If the Contractor fails to complete the work within the time
specified in the contract, the Contractor shall pay liquidated damages to the
Government in the amount of $450.00 for each calendar day of delay until the
work is completed or accepted.

b. IFf the Government terminates the Contractor®s right to proceed,
liquidated damages will continue to accrue until the work is completed.
These liquidated damages are in addition to excess costs of repurchase under
the Termination clause.

c. At a time before the scheduled date of project completion (including
any extensions) and before the project is physically complete but functionally
complete to the satisfaction of the Government, the Government at its sole
discretion may agree to accept transfer of the facility provided the remaining
work to be done (punch list items) is completed no later than 30 days from the
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date of transfer or as agreed to by the Contracting Officer. In this case the
contractor shall pay liquidated damages for punch-list items not completed in
the daily amount of $100.00 per day commencing after 30 days of the project
transfer or after date required for project completion, whichever occurs
later.

00800.7 INSURANCE - WORK ON A GOVERNMENT INSTALLATION

a. The Contractor shall, at it"s own expense, provide and maintain
during the entire performance of this contract, at least the kinds and
minimum amounts of insurance as follows:

(1) General Liability Insurance (comprehensive form of policy)
Bodily Injury Liability - $500,000 per occurrence
Property Damage Liability - $20,000 per accident

(2) Automobile Liability Insurance
Bodily Injury Liability - $200,000 per person and $500,000 per accident
Property Damage Liability - $20,000 per accident

(3) Workmen®"s Compensation and Employer®s Liability Insurance
Compliance with all applicable workmen®s compensation and occupational
diseases statutes is required. Employer®s liability coverage in the
minimum amount of $100,000 is required.

b. Before commencing work under this contract, the Contractor shall
notify the Contracting Officer in writing that the required insurance has been
obtained. The policies evidencing required insurance shall contain an
endorsement to the effect that any cancellation or any material change
adversely affecting the Government’s interest shall not be effective --

(1) For such period as the laws of the State in which this contract is
to be performed prescribe; or

(2) uUntil 30 days after the insurer or the Contractor gives written
notice to the Contracting Officer, whichever period is longer.

c. The Contractor shall insert the substance of this clause, including this
paragraph (c), in subcontracts under this contract that require work on a
Government installation and shall require subcontractors to provide and
maintain the insurance required in the Schedule or elsewhere iIn the contract.
The Contractor shall maintain a copy of all subcontractors” proofs of
required insurance, and shall make copies available to the Contracting
Officer upon request.

00800.8 IMPLEMENTING GUARANTEES. At any time subsequent to the acceptance
by the Government of a completed installation under this contract, which
installation is required to be covered by a specific guarantee or warranty
under the terms of the various sections in the TECHNICAL PROVISIONS, the
Installation Commander will be an additional authorized party for the purpose
of implementing the provision of such guarantees or warranties in behalf of
the Government.

00800.9 RECORD DRAWINGS.

a. General: The Contractor shall maintain as-built drawings during
the construction period and shall submit final record drawings at the
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completion of individual facilities. The Government will provide to the
Contractor the CAD (Computer-Aided Drafting) drawing files on electronic
disks In AutoCAD 2000 format. The Contractor is required to make prints from
the CAD files and continuously maintain drawings to show current as-built
conditions for the duration of the construction. Except for updates as
indicated below, the Contractor may maintain as-built drawings by marking up
drawings by hand or by CAD methods. Scanned drawings will not be acceptable.

b. Progress As-built Prints: During construction the Contractor is
responsible for maintaining one set of up to date paper prints to show as-
built construction conditions. These prints shall be kept current and
available on the job site at all times. All changes from the contract
drawings that are made in the work or additional information, which might be
uncovered in the course of construction, shall be accordingly recorded as
they occur by means of details and notes. The Contracting Officer”s
Representative and a responsible representative of the Contractor prior to
submission of each monthly pay estimate will jointly inspect the as-built
prints for accuracy and completeness. Progress as-builts shall show at a
minimum the following information:

(1) The location and description of any utility lines, valves, or
other installations of any kind within the construction area. The
location includes dimensions to permanent features.

(2) The location and dimensions of any changes with the building and
structure.

(3) Correct grade or alignment of roads, structures or utilities if
any changes were made from the contract plans.

(4) Correct elevations if changes were made in site grading.

(5) Changes in details of design or additional information obtained
from working drawings specified to be prepared and/or furnished by the
Contractor including but not limited to fabricated, erection,
installation plans and placing details, pipe sizes, insulation
material, dimensions of equipment foundations, etc.

(6) The topography and grades of all drainage installed or affected as
part of the project construction.

(7) All changes, which result from contract modifications.

(8) Where contract drawings or specifications allow options, only the
option selected for construction shall be shown on the as-built prints.

(9) All amendments to the contract drawings issued during the
solicitation period shall be posted on the as-built drawings.

c. Protection of Records: The Contractor shall be responsible for the
protection and safety of prints and CAD records until returned to the
Contracting Officer. Any drawings damaged or lost by the Contractor shall be
satisftactorily replaced by the Contractor at his expense.

d. As-Built Updates: At the 25%, 50%, and 75% completion point in
construction of this project (as determined by progress payments) the
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Contractor shall update the CAD files of the project drawings in the
appropriate CAD program to show as-built conditions as above, and submit one
set of prints to the Contracting Officer for approval. The submission shall
only include drawings that have incurred changes. The intent of the
submission is to demonstrate construction changes as marked on the progress
as-builts, are being made in the CAD files at regular intervals. Any required
corrections shall be made by the Contractor before payment will be approved
for this item. The Contractor must use the updated CAD record drawings to
produce required prints.

e. Preliminary Record Drawing Submittal: At least 30 calendar days
before the anticipated date of final acceptance inspection the Contractor
shall deliver 2 copies of progress prints showing final as-built conditions
to the Contracting Officer for review and approval. These prints shall
correctly show all the features of the project as it has been constructed,
adding such additional drawings as may be necessary. Drawings shall be
printed from the CAD files updated in the appropriate CAD program. Within 10
days, the Government will provide the Contractor one set of prints indicating
required corrections to the preliminary submittal. The Contractor shall
correct and resubmit within 5 days. Any required subsequent review and
resubmission periods shall each be accomplished within 5 days. Upon
Government approval of the preliminary submittal, the Contractor shall
prepare final record drawings.

f. Record Drawing Submission: [In the appropriate CAD program each
drawing shall be marked with the words “RECORD DRAWING AS-BUILT” followed by
the name of the Contractor in font which will print at least 3/16” high. All
revisions to the original contract drawings will be dated in the revision
block. All prints must be reproduced from the updated CAD Ffiles. A minimum
of 5 calendar days before the anticipated date of final acceptance inspection
of the project the Contractor shall deliver to the Contracting Officer:

Three (3) CD’s of CAD files of Record Drawings.
One (1) copy of prints of Record Drawings.

Failure to make an acceptable submission of Record Drawings will delay the
Final Acceptance Inspection for the project and will be cause for withholding
any payment due the Contractor under this contract.

g- Property: All paper prints, reproducible drawings and CAD files
will become property of the Government upon Ffinal approval. Approval and
acceptance of the final record drawings will be accomplished before final
payment is made to the Contractor.

h. Payment: No separate payment will be made for the as-built and
record drawings or updating of CAD files required under this contract, and
all costs in connection therewith shall be considered a subsidiary obligation
of the Contractor.

00800.10 PHYSICAL DATA. Data and information furnished or referred to below
is for the Contractor®"s information. The Government will not be responsible
for any interpretation of or conclusion drawn from the data or information by
the Contractor.
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a. Weather Conditions: Climatological data determined from records of
the U.S. Weather Bureau Station, USMA, West Point, NY:

Mean Annual Temperature: 51.9 degrees F
Mean Annual Precipitation: 46.1 inches

See also paragraph 0800.14, DEFAULT (FIXED-PRICE CONSTRUCTION) (TIME
EXTENSIONS FOR UNUSUALLY SEVERE WEATHER).

b. Transportation Facilities:

(1) Railroads: Conrail serves the locality of the proposed work. The
Contractor shall make all arrangements at his expense for the use of
sidings necessary for the delivery of materials, equipment, supplies, and
other facilities required for completion of the work. The Contractor®s use
of sidings must be arranged so as not to interrupt or delay the operation
of the Military reservation.

(2) Highways and Roads: Routes US #9W and NYS #293 serve the locality of
the proposed work. Roads within the military reservation proposed to be
used by the Contractor, shall be subject to prior approval of the Post
authorities and such roads, if used, shall be maintained throughout
construction and shall be restored to as good condition as existed prior
to their use. The Contractor shall also construct such temporary haul
roads and bridges as may be necessary for the conduct of his work. Any
such temporary construction shall be restored to its original condition.
All costs for the use of existing transportation facilities, for the
construction of temporary facilities, and for maintenance, repair, removal
and restoration shall be borne by the Contractor.

00800.11 AVAILABILITY AND USE OF UTILITY SERVICES.

a. The Government shall make all reasonable amounts of utilities,
except for electric for temporary heat, available to the Contractor from
existing outlets and supplies, as specified below.

b. The Contractor, at its expense and in a workmanlike manner
satisfactory to the Contracting Officer, shall install and maintain all
necessary temporary connections and distribution lines, and all meters
required to measure the amount of each utility used for the purpose of
determining charges. Before final acceptance of the work by the Government,
the Contractor shall remove all temporary connections, distribution lines,
meters and associated paraphernalia.

Cc. Temporary Heating:

(1) The Contractor shall be responsible to provide heat and maintain
building temperature at 55 degrees F, 24 hours a day for areas of work,
24 hours a day for the duration of the contract. Electric heat shall
require Contracting Officer approval. Open flame heaters are
prohibited.

(2) Government steam from existing supply lines is available, but shall be
controlled and conserved through the use of a heating system. The Contractor
shall pay the government for the use of steam at the prevailing rate listed
in the contract. The Contractor has the option to install at the initiation
of the project, a temporary meter for this purpose, or install a permanent
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meter, as required in the drawings and technical provision of the contract,
which shall become the property of the Government.

d. The prevailing rates that will be charged to the Contractor for
utility usage will be as follows:

GAS: NOT AVAILABLE ELECTRIC: $0.1449/KWH
Water: $1.33/71000 GAL Steam: $10.03/71000 LBS

e. The Contractor will be charged a flat rate of $2,000 per month for
utilities, if the meters and distribution lines required in paragraph (b)
above are not installed.

f. All costs associated with the above rates are the Contractor's
responsibility and shall be included in the Base Bid price.

00800.12 RECORDS OF SCRAP OR SALVAGE.

a. The Contractor shall maintain adequate property control records for
all materials or equipment specified to be salvaged. These records may be in
accordance with the Contractor®s system of property control, iIf approved by
the property administrator. The Contractor shall be responsible for the
adequate storage of all salvaged materials and equipment and shall replace,
at no cost to the Government, all salvage materials and equipment which are
broken or damaged during salvage operations as the result of negligence, or
while in his care.

b. The Chief, Property and Accounting Section, US Army Engineer
District, NY, Federal Building, 26 Federal Plaza, NY, NY 10278-0090 is
designated as Property Administrator in connection with the contract.

c. The following items shall be salvaged by the Contractor and turned
over to the Government:

(€D Site signage: Contractor shall salvage, clean and deliver all
traffic and directional signs within the work site to the Government at
Building 667 (DHPW Sign Shop).

2 Light Standards and Luminaries: Contractor shall salvage and
deliver all light standards to the Government at the DHPW Electrical
shop salvage yard in the vicinity of the Post Motor Pool.

(3) General Patton Statuary: Contractor shall salvage and deliver the
General Patton Statuary to South Post (Pershing Center). This includes
the stone pedestal.

(4) Class of 1915 Memorial: Contractor shall salvage and deliver the
Class of 1915 Memorial to Eisenhower Hall. The benches and water
fountain shall be removed and disposed of.

(5) Iron post and chain: Contractor shall salvage and deliver excess
iron posts and chain to on-site Government representative.

(6) BEST lock cores: Contractor shall salvage and deliver all lock
cores to on-site Government representative.
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(7) Pavers and Curbs: Contractor shall salvage and deliver excess pavers
and curbs to the on-site Government representative.

00800.13 IDENTIFICATION OF GOVERNMENT FURNISHED EQUIPMENT.

a. The Government will furnish to the Contractor the property
identified in the Schedule to be incorporated or installed into the work or
used in performing the contract. The listed property will be furnished
f.o.b. railroad cars at the place specified in the contract Schedule or
f.o.b. truck at the project site. The Contractor is required to accept
delivery, pay any demurrage or detention charges, and unload and transport
the property to the job site at its own expense. When the property is
delivered, the Contractor shall verify its quantity and condition and
acknowledge receipt in writing to the Contracting Officer. The Contractor
shall also report in writing to the Contracting Officer within 24 hours of
delivery any damage to or shortage of the property as received. All such
property shall be installed or incorporated into the work at the expense of
the Contractor, unless otherwise indicated in this contract.

00800.14 CONSTRUCTION PROJECT SIGNS AND BULLENTIN BOARD.

a. The Contractor shall construct two project signs for each work
site; one for project identification and the other to show on-the-job safety
performance.

b. Sample sign drawings together with mounting and fabrication details
are provided at the end of this section. The signs shall be erected as soon
as possible and within 15 calendar days after the date of Notice to Proceed.

c. The two signs are to be displayed side by side and mounted for
reading by passing viewers. The exact placement location will be as
designated by the Contracting Officer.

d. Panels are to be fabricated using HDO (High Density Overlay)
plywood with dimensional lumber uprights and bracing. The sign faces shall be
non-reflective vinyl.

e. All legends are to be die-cut or computer cut in the sizes and
typefaces specified and applied to the white panel background following the
graphic formats shown on the attached sheets. The Communications Red panel on
the left side of the construction project sign with the Corps signature
(reverse version) shall be screen printed onto the white background.

f. Immediately upon beginning of work, the Contractor shall provide a
weatherproof glass-covered bulletin board not less than 915 by 120 mm in size
for displaying the Equal Opportunity Employment poster, a copy of the wage
decision contained in the contract, Wage Rate Information poster, and other
information approved by the Contracting Officer. The bulletin board shall be
located at the project site in a conspicuous place easily accessible to all
employees, as approved by the Contracting Officer. Legible copies of the
above information shall be displayed until work is completed.

g- No separate payment will be made for erecting and maintaining the
project signs or bulletin boards, and all costs in connection therewith will
be considered the obligation of the Contractor. Upon completion of the
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project, the Contractor shall remove the signs and bulletin board from the
work site.

00800.15 DEFAULT (FIXED-PRICE CONSTRUCTION) (TIME EXTENSIONS FOR UNUSUALLY
SEVERE WEATHER.

a. This provision specifies the procedure for the determination of
time extensions for unusually severe weather in accordance with the contract
clause titled DEFAULT (FIXED-PRICE CONSTRUCTION). The listing below defines
the monthly-anticipated adverse weather for the contract period and is based
upon NOAA or similar data for the geographic location of the project. In
order for the Contracting Officer to award a time extension under this
clause, the following conditions must be satisfied:

(1) The weather experienced at the project site during the
contract period must be found to be unusually severe, that is,
more severe than the adverse weather anticipated for the project
location during any given month.

(2) The unusually severe weather must actually cause a delay to the
completion of the project. The delay must be beyond the control and
without the fault or negligence of the Contractor.

STATION LOCATION: USMA, West Point, NY
MONTHLY ANTICIPATED ADVERSE WEATHER CALENDAR DAYS

JAN FEB MAR APR MAY JUN JUL AUG SEP OCT NOV  DEC
@ O O 6 6 6 6 O 6 6 6 O

b. Upon acknowledgment of the Notice to Proceed (NTP) and continuing
throughout the contract, the contractor will record on the daily CQC report,
the occurrence of adverse weather and resultant impact to normally scheduled
work. The above schedule of anticipated adverse weather will constitute the
base line for monthly (or portion thereby) weather time evaluations. Actual
adverse weather days will be required on a Calendar day basis (include
weekends and holidays) and compared to the monthly-anticipated adverse
weather in subparagraph "a"™ above. For purposes of subparagraph *'d" the term
actual adverse weather days shall include days impacted by actual adverse
weather days.

c. The number of actual adverse weather days shall be calculated
chronologically from the first to the last day in each month. Once the
number of actual adverse weather days anticipated in subparagraph 'a'" above
have been incurred, the Contracting Officer will examine any subsequently
occurring adverse weather days to determine whether a Contractor is entitled
to a time extension. These subsequently occurring adverse weather days must
prevent work for 50 percent or more of the Contractor®s workday and delay
work critical to the timely completion of the project. The Contracting
Officer will convert any delays meeting the above requirements to Calendar
days and issue a modification in accordance with the clause titled DEFAULT
(FIXED-PRICE CONSTRUCTION).

d. The Contractor®"s schedule must reflect the above anticipated
adverse weather delays on all weather dependent activities.

00800.16 EMPLOYEE AND VEHICLE IDENTIFICATION.
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a. The Contractor shall be responsible for furnishing to each employee
and for requiring each employee engaged on the work to display such
identification as may be approved and directed by the Contracting Officer.

All prescribed identification shall immediately be delivered to the
Contracting Officer for cancellation upon release of any employees. The photo
identification badges shall be photo plastic laminate with a bright orange bar
at the top. The badges shall indicate the project name, prime contractor
name, subcontractor name, badge no., employee®s signature and photograph.
These badges will be supplied to all employees including subcontractors. All
personnel working on the project must be in possession of their contractor
badges at all times. When required by the Contracting Officer, the Contractor
shall obtain and submit fingerprints of all persons employed or to be employed
on the project.

b. The Contractor and subcontractors shall register all company and
private vehicles that will be used in the execution of this contract with the
Installation Provost Marshall®s office prior to start of work by the
Contractor/subcontractor. The Contractor shall submit a list of such
vehicles to the Contracting Officer identifying them by vehicle number,
vehicle license number, registration (where registered and expiration of
registration), and insurance coverage. All Contractor/subcontractor
employees working under this contract shall comply with the Installation
Traffic Regulations. All contractor vehicles are subject to random searches.

00800.17 FIELD OFFICES. The Contractor shall provide and maintain
administrative field office facilities within the construction area at the
designated site. Government office and warehouse facilities will not be
available to the Contractor®s personnel. Additionally, the Contractor shall
furnish, set-up, and maintain a Government field office in the Contractor®s
staging area along with two parking spaces reserved for Government use only.
The field office shall be fully equipped with office furnishings and
equipment as described below. Janitorial services shall be provided a
minimum of twice weekly. The Contractor shall provide approved sanitary
facilities and drinking water. The field office, furnishings, and equipment
will be returned to the Contractor at the end of the project and removed from
the project site. No separate payment will be made for providing the field
office, furnishings and equipment.

a. Field offices: Trailers provided and used by the Contractor shall
present a clean and neat exterior appearance and shall be in a state of good
repair. Trailers, which, in the opinion of the Contracting Officer, require
exterior painting or maintenance, will not be allowed on the Installation.
The trailer shall be a minimum of 66 square meters (720 square feet) with a
minimum of 2 meters (7 feet) headroom. Trailers shall be equipped with
approved electrical wiring, at least one double convenience outlet and the
required switches and fuses to provide 110-220 volt power. The trailer shall
be waterproof, shall have a minimum of two doors, electric lights, a battery
operated smoke detector alarm, a sufficient number of screened and adjustable
windows with blinds for adequate light and ventilation. Windows and doors
shall be capable of being locked with dead bolt type locking devices or a
padlock and heavy-duty hasp bolted to the door. Door hinge pins shall be
non-removable. Windows shall be arranged to open and to be securely fastened
from the inside. Electrical lighting shall be sufficient for office use with
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power and electrical outlets sufficient to support office equipment described
in this paragraph. Heating and air conditioning shall be provided. In warm
weather, air conditioning capable of maintaining the office at 50 percent
relative humidity and a room temperature 11 degrees C (20 degrees F) below
the outside temperature when the outside temperature is 35 degrees C (95
degrees F) or above, shall be furnished. Necessary power, telephone and
internet services to support building and office equipment shall be furnished
by the Contractor.

b. Furnishings: The following office furnishings shall be provided:
(1) Four lockable legal sized four-drawer filing cabinets.

(2) Three work desks/stations and ergonomically designed chairs.

(3) One drawing/drafting table with chair.

(4) Three trash receptacles.

c. Equipment: The office equipment listed below shall be provided by
the Contractor and shall be set-up and connected to required services for
operation:

(1) One copier (Konica Model 2125 with sorter and auto feeder or
approved equal).

(2) One color scanner/fax/printer/copier (HP Officedet d 155xi or
approved equal).

(3) Three personnel computer systems having the following minimum
hardware and software capabilities:

Processor: Pentium IV or equal running at 2.0 GHz or better
Memory: High speed cache memory controller with at least 512 KB L2
Pipeline Burst Cache and 512MB SDRAM
Storage: 60 GB Hard Drive with 9 ms access time
Drive Bays: 3.5-inch 1.44 MB diskette drive
5.25-inch CD-RW Drive
5.25-inch CD ROM
USB Ports: Front and rear
Graphics Card: Single Analog VGA support (AGP 4X)
Monitor: 17" Single Analog VGA: 1920 x 1200 @ 75 Hz
Operating System/Software: MS Office Windows 2000 Professional/Office
Suite, Adobe Acrobat Reader, Norton Antivirus Software and periodic
updates, TCP/IP Network Protocol, AutoCAD 2000
Modem: V.90 56 KB Baud (dial-up)/ 10/100MB 3COM net card (network
connection)
Network Card: 10Base-T Ethernet Network Interface Card (NIC)
Sound Card with speakers
Mouse: 2 button with scroll and mouse pad
Keyboard: Enhanced 101 keyboard
Surge protector: six-outlet
Printer: HP LaserJet 4100 Series printer or approved equal
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Signature Card Reader: Signature card reader (Gradkell part number-
050-0300, Phone #: (256)722-8585 ext 37)

DSL Cable or Modem Service: Business DSL or Cable modem service with
all required equipment (modems, filters, etc.). DSL service shall be
1.5Mbps downstream/384Kbps upstream. Service shall utilize a Static IP
address for the connection. DSL or Cable Modem service shall be a
dedicated service, and this line shall not be shared with any other
users (ie Contractor®"s Field Office Trailer and USACE Field Office
Trailer shall not utilize the same DSL or Cable Modem line via an
Ethernet Switch/Hub).

(4) One 3 Mega Pixel digital camera with 2x optical zoom, built in
flash, direct PC connection or a docking station for downloading
images, rechargeable batteries or AC adapter with thumbnail playback on
the camera®s LCD viewfinder.

(5) Three combination telephone/answering machines. The Contractor
shall provide separate lines for the fax machine, telephones and
computers connections.

(6) One first aid kit. As a minimum the kit will include antiseptic
kit, eyewash solution, bandages, insect sting medication, aspirin and
acetaminophen, and coldpack.

(7) One fire extinguisher type as required for size of trailer/office.

(8) One compact refrigerator, minimum size 0.1 cubic meters (3.6 cubic
feet).

d. Computer Security requirements. The Contractor shall agree to
accept responsibilities and comply with procedures indicated below in
connection with the furnishing of Contractor-owned computers for use by
Government personnel in accordance with contract requirements.

(1) The computers will be dedicated exclusively for Government use.
Contractor shall not use any computer it supplies which is designated
for use by the Government. The Contractor shall assure that the
Central Processing Unit (CPU) is electronically isolated from the
Contractor"s and not inter-connected via Local Area Network (LAN).

(2) If the CPU hard drive fails, the Government will furnish an
equivalent hard drive to the owner of the computer, and the old hard-
drive will be returned to the Government. The Contractor shall not
remove any hard drive nor proceed with any repair of the computer
unless an authorized Government employee witnesses and approves the
repair.

(3) At the time of return of the computer, the Contractor will allow
the Government to first remove all information from the hard drive.

(4) The Contractor agrees to provide a written certification signed by
an authorized officer of the company agreeing to the above policy.

00800.18 PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS. In addition to
the requirements contained in contract clause titled PAYMENTS UNDER FIXED-
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PRICE CONSTRUCTION CONTRACTS, and PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS
and Specification Section 01320, PROJECT SCHEDULE: NETWORK ANALYSIS SYSTEM
the following will apply to all payments made under this contract:

a. At the time of submission of the project schedule, the Contractor
shall submit for approval by the Contracting Officer or his authorized
representative a breakdown of the contract work which shall be to the degree
of detail required by the Contracting Officer or his representative to effect
reasonable progress payments. The Contracting Officer or his representative
will review this breakdown within 30 calendar days after receipt and either
advise the Contractor that it is approved or disapproved, and if disapproved
the reasons for disapproval. Only after the breakdown is approved will any
payment invoice be accepted from the Contractor. The Contracting Officer can
determine it is in the best interest of the Government to make payment
without an approved breakdown, however, in no case will more than 10% of the
contract amount be paid unless the breakdown is approved.

b. The Contractor shall submit requests for payment through submission
of a proper invoice to the office or person(s) designated in subparagraph
(c). For purposes of payment a 'proper invoice" is defined as the following:

(1) An estimate of the work completed in accordance with the approved
breakdown indicating the percentage of work of each item and the
associated costs.

(2) A properly completed ENG Form 93 and 93a (where required).

(3) AlIl contractual submissions indicated elsewhere in this contract
to be submitted with payment, such as updated progress schedules,
updated submittal registers, etc.

(4) The Tollowing certification executed by a responsible official of
the organization authorized to bind the firm. A "responsible official”
is either a corporate officer, partner, or owner, in the case of a sole
proprietorship.

I hereby certify, to the best of my knowledge and belief, that:

(1) The amounts requested are only for performance in accordance with
the specifications, terms and conditions of the contract;

(2) Payments to subcontractors and suppliers have been made from
previous payments received under the contract, and timely payments will
be made from the proceeds of the payment covered by this certification,
in accordance with subcontract requirements and the requirements of
Chapter 39 of Title 31, United States Code; and

(3) This request for progress payments does not include any amounts,
which the prime Contractor intends to withhold or retain from a
subcontractor or supplier in accordance with the terms and conditions
of the subcontract;

(4) This certification is not to be construed as final acceptance of a
subcontractor®s performance; and

(5) All required prime and subcontractor payrolls have been submitted.
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(Name)

(Title)

(Date)

c. The Government will designate the office or person(s) who shall
first receive the invoice submissions and the Contractor shall be so notified
at the pre-construction conference. In addition to the designated Project
Engineer, the Contractor shall at the same time submit one copy of the
detailed breakdown and the ENG Form 93 and 93a to the Area Engineer.

d. The Government representative will return any request for payment
that is deemed improper within 7 days of receipt and will specify the
defects. ITf the defect concerns a disagreement as to the amount of work
performed and/or the amount of the payment being submitted, the Government
and the Contractor®s representative will meet to resolve the differences and
reach agreement. Upon agreement, the Contractor shall submit a new breakdown
and ENG Form 93 and 93a and any other submissions requiring correction. These
shall be incorporated with the previous submittal and will then constitute a
proper invoice.

e. |If agreement cannot be reached, the Government will determine the
proper amount per contract clause, PAYMENTS UNDER FIXED-PRICE CONSTRUCTION
CONTRACTS and process the payment accordingly. In this event, a "‘proper
invoice" for prompt payment purposes will not have been submitted to the
Government.

f. The Government will pay the Contractor in accordance with the
following time frames:

(1) Progress Payments. From the date a "proper invoice' is received,
in accordance with subparagraphs b and d, the Government will issue a
check within 14 calendar days.

(2) Reduction in Retainage Payment. |If during the course of the
contract, a reduction in retainage payment is required, the Government
will issue a check within 14 calendar days after the approval of the
release to the Contractor by the Contracting Officer or his authorized
representative.

(3) Final Payment. A final payment request will not be considered valid
until the Contractor has fulfilled all contract requirements including all
administrative items, as-built’s, training, payrolls, warranties, etc. and
has submitted a release of claims. When the Contractor has fulfilled all
contract requirements and a '‘proper invoice"™ has been submitted, the
Government shall issue a check within 14 days from the date of acceptance of
the project by the Contracting Officer.

00800.19 HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA.
a. ""Hazardous material,' includes any material defined as hazardous
under the latest version of Federal Standard No. 313 (including revisions
adopted during the term of the contract).
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b. The Contractor shall submit, a Material Safety Data Sheet, (OUS
Department of Labor Form OSHA 174) meeting the requirements of 29 CFR
1910.1200(g) and the latest version of Federal Standard No. 313, for all
hazardous material 5 days before delivery of the material, whether or not the
Contractor is the manufacturer of these items. This obligation applies to all
materials delivered under this contract that will involve exposure to
hazardous materials or items containing these materials.

c. Neither the requirements of contract clause titled HAZARDOUS
MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA nor any act or failure to
act by the Government shall relieve the Contractor of any responsibility or
liability for the safety of Government, Contractor, or subcontractor
personnel or property.

d. Nothing contained in this contract clause titled HAZARDOUS MATERIAL
IDENTIFICATION AND MATERIAL SAFETY DATA shall relieve the Contractor from
complying with applicable Federal, State, and local laws, codes, ordinances,
and regulations (including the obtaining of licenses and permits) in
connection with hazardous material.

e. The Government’s rights in data furnished under this contract with
respect to hazardous material are as follows:

(1) To use, duplicate and disclose any data to which this clause is
applicable. The purposes of this right are to (i) Apprise personnel of
the hazards to which they may be exposed in using, handling, packaging,
transporting, or disposing of hazardous materials; (ii) Obtain medical
treatment for those affected by the material; and (iii) Have others use,
duplicate, and disclose the data for the Government for these purposes.

(2) To use, duplicate, and disclose data furnished under this clause, in
accordance with subparagraph (h)(1) of this clause, in precedence over
any other clause of this contract providing for rights in data.

(3) The Government is not precluded from using similar or identical data
acquired from other sources.

f. The Contractor shall insert this requirement, including this
paragraph (f), with appropriate changes in the designation of the parties, in
subcontracts at any tier (including purchase designations or purchase orders)
under this contract involving hazardous material.

00800.20 SPECIAL SCHEDULING REQUIREMENTS FOR MECHANICAL AND ELECTRICAL
SYSTEMS. In reference to the contract clause entitled ""PAYMENTS UNDER FIXED-
PRICE CONSTRUCTION CONTRACTS'™, see SECTION 01452 TESTING FOR MECHANICAL AND
ELECTRICAL SYSTEMS for additional scheduling requirements for such systems.

00800.21 PRECONSTRUCTION CONFERENCE.

a. A preconstruction conference will be arranged by the Contracting
Officer, or the Contracting Officer"s Representative, after award of the
contract and before commencement of work. The Contracting Officer’s
Representative will notify the Contractor of the time and date set for the
meeting. At this conference, the Contractor will be oriented with respect to
Government procedures and line of authority, contractual, administrative, and
construction matters. Additionally, a schedule of required submittals will
be discussed.
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b. The Contractor shall bring to this conference the following items
in either completed or draft form:

- The Contractor’s order of work

- Accident Prevention Plan

- Quality Control Plan

- Superintendent Appointment Letter
- Subcontractors List

00800.22 CONSTRUCTION COLOR BOARD SUBMITTALS. The Contractor shall submit 1
set of color boards depicting the samples of all finish materials. The color
board (Ffinishes sample submittal package) shall include all visible exterior
and interior materials and finishes that are part of the building (and/or
structure) or built-in items provided under this contract. The color boards
shall be delivered to Contracting Officer. The Contractor shall furnish his
color board submittal within 160 days after receipt of the notice to proceed,
but more than 30 days prior to ordering finish materials. The colors listed
in the specifications or drawings are for reference only. The final
selection of colors will be made after submittal of the color boards. The
Contractor should obtain approval of his entire color board submission before
beginning any work involving finishes. The Contractor shall use the
following format when assembling the color boards.

a. Provide the samples on 8 % X 11 inch board modules with a maximum
spread of 25 % X 33 inches for foldouts. Label the modules with the project
titles and design them to fit in a standard loose leaf, three-post binder.
The modules should support and anchor all samples. Anchor large or heavy
samples with mechanical fasteners.

b. Organize the submittals in a logical manner to allow a fast review.
Write descriptions and explanations clearly. Drawings and photographs must
be clear and concise.

c. Organize samples by scheme with a separate scheme for each room or
for groups of rooms with the same scheme. Coordinate the schemes by room
names and numbers shown on the architectural floor plans and room finish and
color schedule. Include floor plans and schedules in modules.

d. Indicate true pattern color and texture for interior material and
Ffinish samples. Carpet samples should be large enough to indicate a complete
pattern or design, but not less than 3 by 5 inches.

e. Include color/fTinish pattern and texture for exterior materials and
finishes.

f. Provide at least a 6 X 6 inch sample where either interior or
exterior special finishes, such as architectural concrete or pre-finished
textured metal panels, are required.

00800.23 ROAD CLOSURES AND UTILITY OUTAGES.

a. Utility Outages:
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(1) The Contractor is advised that the existing utilities service other
buildings or areas adjacent to the specific work sites. These buildings
will be active and utilized for the entire period of this contract. The
Contractor shall maintain all utilities and systems operational at all
times except outages approved by the Contracting Officer.

(2) All utility outages shall be scheduled by the Contractor and
approved by the Contracting Officer. No outage will be approved which
will adversely affect the current operation or mission accomplishment.
Outages shall only be approved to perform tie-ins of new or temporary
utilities to existing lines. The Contractor shall request, in writing,
the Contracting Officers approval, of any proposed outages at least 14
calendar days prior to the date of the proposed outage. The Contractor
shall also be responsible for any repairs or start-up procedures in the
affected facilities caused by the outages. The Contractor shall
coordinate with the Contracting Officer and representatives of the
Installation regarding the work that the Contractor must accomplish in
various buildings to re-establish the utilities to proper working
conditions. The request for the approval of a utility outage shall
include, at minimum, the following: description of the utility; time and
duration of the outage; areas and systems affected; proof that all
preparatory work is complete; proof that all necessary materials,
equipment and manpower are in place; utility lines have been verified;
and a contingency plan is in place.

(3) Times frames during which the Contracting Officer may approve
utility outages:

Electrical Services:
2200 to 0400 hours, Monday — Friday (daily)

Domestic Water (Hot and Cold):
2200 to 0400 hours, Monday — Friday

Fuel (Natural) Gas:
2200 to 0400 hours, Monday — Friday (daily)

Sanitary Drainage:
2200 to 0400 hours, Monday — Friday (daily)

Steam:

2200 to 0400 hours, Monday — Friday (daily) subject to heating/cooling
requirements.

Steam tie-in at Tunnel — During annual shutdown in June

Fire Detection/Alarm:
0700 to 1400 hours, Monday — Friday. Maximum duration of two (2)
hours, subject to contingency plan.

Fire Protection Systems:
0700 to 1400 hours, Monday — Friday. Maximum duration of two (2)
hours, subject to contingency plan.

HVAC:
1000 to 1400 hours, Monday — Friday. Maximum duration of four (4)
hours, subject to heating/cooling requirements.
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Telecommunications (telephone, LAN, CATV):
2200 to 0400 hours, Monday — Friday. Maximum duration of four (4)
hours.

(4) The Contractor shall have on-site all materials, equipment,
manpower, etc. to complete all work during the approved duration of the
outage. All utilities and systems shall be fully tested and
operational prior to the end of the approved outage. Unscheduled
outages shall be repaired immediately. Repairs and corrective actions
shall proceed continuously in a diligent manner until all services and
utilities are restored to their original condition.

b. Road Closures: Road closures shall not be allowed. Utility
installations that affect the roads shall be accomplished in manner to
provide through-traffic at all times. In this regard, the Contractor shall
provide plates, install utilities in one half of the road at one time;
provide temporary access, etc. The Contractor shall submit to the
Contracting Officer, a proposed plan indicating how the work is to be
performed in road areas and how through-traffic will be maintained. The
Contractor shall provide temporary protection, signage, flagmen and traffic
controls to maintain free vehicular movement as shown on the plans.

Temporary protection, signage and traffic controls shall comply with New York
State Department of Transportation requirements. The plan shall be submitted
30 calendar days prior to initiating any work in the affected road access.

No work shall take place until the Contracting Officer approves the plan.

The Contractor shall notify the Contracting Officer, at a minimum of the one-
week In advance, prior to any disruption in parking or traffic flow.

00800.24 ACCESS ROUTES, CONTRACTOR AREAS, DELIVERY AND VISITOR CONTROL.

a. The Contractor will only be allowed to access the installation
through Stony Gate. Contractor®s personnel and construction equipment will
not be permitted in any place other than what is designated on the Staging
Plan, C-002 and the Existing Conditions Plan, AOO1-AR unless specifically
authorized by the Contracting Officer. The "Limit of Contract', '"Contract
Limit" or "Construction Limit" lines as well as all areas outside of the limit
of work lines as approved by the Contracting Officer may change according to
the phasing requirements specified in the contract documents. A request for
authorization to use alternate limited access shall be made by the Contractor
to the Contracting Officer at least 7 calendar days in advance.

b. The Contractor shall utilize the areas indicated on Drawing C-002
for his daily staging. The contractor shall provide a construction fence
surrounding these areas as indicated on the contract drawings. The
contractor will remove the construction fence at completion of the job and
restore any areas disturbed by the fence. Trailers, materials, or equipment
shall not be placed or stored outside the fenced area unless such trailers,
materials or equipment are assigned a separate and distant storage area by the
Contracting Officer away from the vicinity of the staging area but within
military boundaries. Trailer, equipment, or materials shall not be open to
public view with the exception of those items, which are in support of ongoing
work on any given day. Materials shall not be stockpiled outside the fence in
preparation for the next day’s work. At the end of each work day mobile
equipment, such as tractors, wheeled lifting equipment, cranes, backhoes and
like equipment, shall be parked within the fenced area. The following shall
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remain fully accessible: sally ports, hydrants, standpipes and access ways.
The Contractor shall be responsible for all temporary connections (power,
water telephone, etc.) to the staging area. The Contractor shall maintain the
area in a clean and neat condition. Parking for Contractor®s employees within
the staging area is subject to Contracting Officer approval. Contractor®s
employees parking will be limited to a remote site. The Contractor shall be
responsible for transporting employees to the project site. The Contractor
will return all disturbed areas to their original condition unless
specifically authorized by the Contracting Officer.

c. Additional off-site storage areas, if available, may be provided by
the Government upon request from the Contractor at no additional cost. The
Contractor must maintain all necessary security of his materials and supplies
at this off-site location.

d. The Contractor shall be responsible for the control of material
deliveries, vendors, suppliers, prospective employees and other authorized
personnel entering the project area as relates to this contract. The
Contractor shall install signs at entrances to the project directing
deliveries and visitors to the proper entry points.

e. The Contractor shall be permitted to utilize the area for material
storage and unloading, material hoists, rubbish containers, rubbish chutes
(if any), temporary office and personnel dressing facilities, and all other
items required for staging. Contractor shall maintain the grounds within his
area. Grass and weeds shall be cut at least weekly during the growing season.
The Contractor shall assume full responsibility for the protection and
safekeeping of materials under this contract, stored on site. The Contractor
shall move any stored materials that interfere with operations of the
Government.

f. The Contractor shall provide chemical toilets for his personnel in
the staging areas, and shall be responsible for cleaning and servicing these
toilets iIn accordance with pertinent health regulations and assure a
frequency of service as required to prevent odors or other nuisance. Use of
toilet facilities by Contractor’s employees within surrounding buildings will
not be permitted.

g- The Contractor shall provide weather tight and waterproof storage
facilities for all materials stored at the site and required to be
incorporated into the work.

h. The Contractor shall remove rubbish containers when full or every 2
weeks which ever comes first.

i. The color of dumpsters, trailers, and storage sheds and portable
latrines shall be approved by the Contracting Officer.
J- All materials, trailers, and storage sheds in staging and
construction areas shall be elevated and stored a minimum of 3 feet from any
structure or fixed object. Trailers shall have doors on both ends.

k. Contractor shall limit employees to his work site.



W912DS-05-R-0005

00800.25 EXISTING PARKING. The existing parking for visitors and
Government employees shall not be used by the Contractor. No contractor or
subcontractor employee parking is available near the immediate facility.

00800.26 MAINTENANCE OF ACCESS ROADS.

a. The Contractor shall be responsible for the maintenance of access
roads between the site staging areas and the construction site. Maintenance
of access roads shall include snow removal. The Contractor shall remove snow
piles and rows when they affect safety, hamper emergency and fire vehicles,
or block proper drainage.

b. The Contractor shall provide and allow full access to the project
site to all traffic, except as noted, to other contractors and authorized
personnel as designated by the Contracting Officer.

c. The Contractor shall not inflict damage upon land properties, roads
outside the authorized construction areas by unwarranted entry upon, driving
over curbs, passage through, damage to or disposal of, material on such land
or property, or overloading of roads. The Contractor may make a separate
agreement with any other party, regarding the use of, or right to, land or
facilities outside the Installation. |If such an agreement is made, it shall
be in writing and a copy shall be furnished to the Contracting Officer. The
Contractor shall hold and save the Government, its officers and agents free
from liability of any nature or kind arising from any trespassing or damage
occasioned by Contractor operations.

00800.27 FIRE PROTECTION. The Contractor will provide fire protection in
accordance with Section 9 of EM 385-1-1, US Army Corps of Engineers Safety
and Health Requirements Manual. The Contractor"s means of providing such
protection will be included in his safety plan as required by the contract.
The plan shall include fire exits and access routes during construction and
during partial acceptance of the facilities, if any. Although the US
Military Academy, West Point Fire department and local departments with whom
the US Military Academy has mutual aid agreements will respond to
emergencies, the capabilities of these departments will be limited by their
available equipment and access to the construction sites. The West Point Fire
Department does not permit open flame heating devices or tar kettles on
roofs.

00800.28 SITE AND BUILDING SECURITY.

a. The Contractor shall be responsible for the security of the areas
within the contract limits. When the Government takes possession of certain
areas, the Contractor shall be responsible for the areas remaining under
Contractor control.

b. The Contractor shall be responsible for furnishing an
identification badge to each employee in accordance with paragraph titled
IDENTIFICATION OF EMPLOYEES. The Contractor shall provide an updated list of
all employees working on the site. This list shall be provided on a monthly
basis or when requested by the Contracting Office throughout the duration of
this contract.

c. The Contractor shall submit a written Security Plan for the
approval of the Contracting Officer no later than 30 calendar days after
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receipt of the NTP. The plan will address the requirements stated above, the
various contract technical and special requirements and the Installation
Security regulations. The Security Plan will set operating procedures and
organizational structure including designation of responsible individuals.

00800.29 UTILITY VERIFICATION. The contract drawings depict the general
layout and elevations of all known utilities. The utility lines are presented
for informational purposes only and shall be field verified by the Contractor
prior to the start of any utility excavation work. The Contractor shall
locate and determine elevations of all existing utilities that will be
encountered during work and shall protect all such utilities from any
possible damage during the progress of work. The Contractor shall excavate
by hand, in the vicinity of existing lines and operations. If damage should
occur due to the Contractor®s operations, repairs shall be made by qualified
personnel at the Contractor®s expense.

00800.30 ARTIFACTS, PRESERVATION & PROTECTION OF HISTORICAL, ARCHAEOLOGICAL
AND CULTURAL RESOURCES.

a. Any and all items of prehistoric, historic and military relics or
memorabilia, which may be discovered in the course of the construction
activities, shall remain the property of the Government. Examples of such
items include but are not limited to: printed matter or other papers, buttons,
buckles, or fragments of uniforms, buried weapons, bayonets, sabers, cannon
balls, ammunition, fragments of structures or foundations, in short any item
of historical or archaeological value. Federal legislation provides for the
protection, preservation and collection of scientific, prehistorical,
historical and archaeological data, including relics and specimens, which
might otherwise be lost due to alteration of terrain or building features as a
result of any federal construction project. Any person who, without
permission, Injures, destroys, excavates, appropriates or removes any
historical or prehistorical artifact, object of antiquity or archaeological
resource from public lands of the United States is subject to arrest and
penalty of law.

b. Cultural resources on Federal property are protected and managed by
the Archaeological Resources Protection Act of 1979 and other applicable
laws. The Contractor shall exercise care so as not to disturb or damage
artifacts or fossils (should any be uncovered) during the excavation
operations. Should the Contractor or any parties operating or associated
with the performance of this contract discover evidence of possible
scientific, prehistoric, historic or archaeological finds within the work
limit lines or adjacent to work area shall immediately cease work at that
location and notify the Contracting Officer, in accordance with USMA SOP 16-
1. The Contractor shall provide the Contracting Officer with all information
as to the specific location and nature of the findings. USMA SOP 16.1 will
be furnished to the Contractor at the pre-construction meeting. The
Contractor shall cooperate fully with the Contracting Officer in implementing
the procedures of USMA SOP 16.1, except that all notifications by the
Contractor shall be to the Contracting Officer and that all directions to the
Contractor will be from the Contracting Officer. Where appropriate by reason
of discovery, the Contracting Officer may order delays in time of performance
or changes in the work or both. If such delays or changes are ordered, an
equitable adjustment will be made in the contract in accordance with the
applicable clauses of the contract.
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c. Archaeological monitoring requirements will be discussed during the
coordination period described in Paragraph 00800.3, COORDINATION PERIOD.
Archaeological monitoring consists of observations of construction excavation
activities by a Government representative (an on-site archaeologist as
designated by USMA) in order to identify, recover, protect, and/or document
archaeological information or materials. The Government representative point
of contact will be provided to the Contractor during the coordination
meeting. All excavation activities within the construction limits will be
monitored. The Contractor shall coordinate and cooperate with the Government
representative as required to ensure monitoring activities as deemed
necessary by the Government representative are completed with minimal Impact
to the Contractors overall excavation activities. The Government
representative has the responsibility of ensuring the completion of
archaeological monitoring of the excavation activities in accordance with the
Memorandum of Agreement (MOA) between the USMA and the State Historic
Preservation Office (SHPO) for this project. Investigation of subsurface
strata is required to meet the conditions of the MOA. The depth to which the
monitoring is undertaken will be field determined by the Government
representative. It is expected that the limits will be to the depth of
native overburden material (material deemed to be undisturbed and/or
deposited by nature). The Contractor shall plan for the following activities
by the Government representative in the main area(s) to be monitored:

(1) The representative will periodically request to enter excavations
to record soil profiles through photography, drawings, notes, etc. It is
anticipated the representative will request to enter the excavation every two
feet of vertical excavation and will complete activities within 15 to 30
minutes. The Contractor shall ensure the excavation meets safety
requirements in accordance with Specification Section 01420, SAFETY prior to
entry by the Government representative.

(2) If cultural material is observed, the representative will request
to enter the excavation to collect (bag and marked for curation).

(3) The representative will periodically request to screen material
classified as common excavation (all material except rock) that has been
removed from the excavation. The Contractor shall ensure excavated material
is safely accessible by the representative through meeting the safety
requirements in accordance with Specification Section 01420, SAFETY.

It is assumed the Contractor will proceed with foundation and/or
utility excavation activities in accordance with the approved project
schedule (reference Specification Section 01310, PROJECT SCHEDULE: NETWORK
ANALYSIS SYSTEM). The Contractor in the project schedule shall plan for
activities by the Government representative. The Contractor shall
immediately notify the Contracting Officer when activities by the Government
representative impact Contractor progress. Notification shall be made within
24 hours of the perceived impact.

00800.31 CONNECTION WITH WORK OF OTHER CONTRACTS. During the period of
this contract, other contracts may be in force for the construction of
other features of work on or adjacent to the site of work being
accomplished under this contract. The Contractor shall arrange his plant
and shall schedule and perform the work as to effectively cooperate with
all other contractors and Government agencies. It is the Contractor®s
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responsibility to know the extent of the limits of his contract. No direct
or extra compensation will be allowed on account the cooperation required.

a. At all points of connection with work of other contracts, the
Contract shall coordinate, as required, with the adjoining contracting to
insure proper and timely connections.

b. Where the work under this contract is completed before that of the
adjoining contractor, the Contractor shall terminate his work in an approved
manner ready for future connection by the adjoining contractor. Pipes and
conduits shall be closed with suitable caps or plugs that will prevent entry
of dirt or debris, but that are readily removable when final connections are
made. For underground lines that are back-filled, approved type markers that
extend above the ground surface shall be provided to facilitate future
location of the lines by the adjoining contract.

c. Where the work of the adjoining contractor is already in place, the
Contractor shall perform all work required to effect the necessary
connection, including locations of underground lines, removing of caps,
providing necessary adapters or joining pieces, and all related incidental
work for necessary for a proper, secure connection.

00800.32 WORKING CONDITIONS, WORKING HOURS, AND NON-WORKING DAYS.

a. Working Hours: Normal working hours shall be Monday - Friday, 0700
to 1700 hours. Differences to these working hours must be approved by the
Contracting Officer.

b. Non-Working Days: During the course of this contract the Contractor
shall not perform any physical work during the activities listed below. The
dates provided are the “on or about” dates of the activities.

(1) Graduation Week

23 May 2005-28 May 2005
22 May 2006-27 May 2006
21 May 2007-26 May 2007
26 May 2008-31 May 2008

(2) Reception Day

27 Jun 2005
26 Jun 2006
25 Jun 2007
30 Jun 2008

(3) All Government Holidays.

(4) The Contractor should anticipate 4 additional days each calendar
year on which no physical work shall be performed. These will be at
the Governments discretion. The actual "No Work'™ days will be

confirmed by the Government during the work phase in conjunction with
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the construction plan approval. The Contractor®s schedule must reflect
the above anticipated ""'no work' days.

c. Working Conditions:

(1) Open trenches or road restrictions will not be permitted without
the approval of the Contracting Officer.

(2) Parades, reviews or similar ceremonies are routinely conducted up
to or four times a week. Hours of such ceremonies are normally 5:00pm
on weekdays and 11:30 am on Saturdays, although there are exceptions to
these hours. Detailed schedules of ceremonies may be obtained two (2)
months in advance on request from the Contacting Officer. In addition
the following requirements shall apply to all contractor®s activities
in connection with these ceremonies:

(a) Right of way shall be given to cadets marching in formation.

(b) During the actual ceremonies, the Contractor®s activities that
produce noise to an extent which would distract or interfere with
the ceremony, such as the operation of extremely loud and noisy
machinery, shall be suspended until the ceremony is over.

(3) Access ways shall be fully usable.

(4) All cost for conformance with the above stated requirements shall
be included with the lump sum contract amount and no claim for extra
cost shall be considered.

00800.33 CLEANING UP (CONSTRUCTION DISPOSAL, HOUSEKEEPING AND FINAL
CLEANUP) .

a. All construction debris or other rubbish generated as a result of
construction activities shall be disposed of, off the Installation, at the
Contractor™s expense in accordance with Specification Sections 01575,
TEMPORARY ENVIRONMENTAL CONTROLS and 02120, TRANSPORTATION AND DISPOSAL OF
HAZARDOUS MATERIALS. Scrap, debris or surplus construction materials shall
not be buried or burned on the site or disposed of in the Installation
sanitary disposal containers (dumpsters) but shall be loaded in the
Contractor®s dumpsters for disposal at a location other than the United
States Military Academy. The Contractor must obtain all necessary
permit/applications required for the disposal of debris for off site
locations. The Contractor is responsible for obtaining all necessary permits
required for the disposal of all construction debris, including proper
disposal of Hazardous Materials.

b. All spillage and mud from the Contractor®"s trucks shall be removed
promptly. All damages to existing curbing, roads, walks, trees, fencing,
walls, landscaping and other Government Property resulting from the
Contractor®s activity, shall be repaired promptly, as directed by the
Contracting Officer, and at the Contractor®s expense.

c. The Contractor shall take into full account the special public,
military and academic nature of the United States Military Academy and its
prominence as a tourist attraction, all of which will be in operation during
the course of this construction. Where materials or plants cannot be kept on
the designated area in neat, clean and orderly fashion, and thereby cause an
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unnecessary eyesore, they shall be moved to other locations, on or off
Government property, as directed by the Contracting Officer. The Contractor
shall, at all times, furnish from his own organization a sufficient force to
carry out the housekeeping and cleanup requirements on both exterior and
interior areas affected by his contract operations, on a day to day basis
throughout the life of the contract.

d. Project housekeeping shall be done on a daily basis. Areas
requiring housekeeping include the Contractor®"s area, all staging areas
provided to the Contractor and around all trailers. At the end of each day,
the Contractor shall leave the housekeeping areas broom clean and free of
rubbish, litter, and construction debris generated by that day"s work. Any
dirt or mud which is tracked onto paved or surfaced roadways, shall be
cleaned away immediately and in no case shall the Contractor leave the site
at the close of work without verifying that all dirt or mud has been removed
from any paved surface beyond the limits of construction.

e. The Contractor shall provide and maintain a dumpster of
sufficient size at each project site. The dumpster shall be replaced at
regular intervals to avoid overfilling and spillage and the area around the
dumpster shall be kept clean at all times.

f. If, at any time during the progress of the work, the Contracting
Officer determines that the Contractor is failing to comply with the
requirements of the subparagraphs above, the Contractor will be directed to
take such measures, as deemed necessary to constitute corrective action.
Such measures may include the requirement to increase the work force
assigned to the housekeeping and cleanup operations or to work during
evenings or weekends until proper job conditions have been restored.

00800.34 PROTECTION OF BUILDING OCCUPANTS. The Contractor shall be required
to accomplish all work with a minimum of interruptions and/or inconveniences
to both the occupants and patrons of existing buildings. All sidewalks,
paths of entry and doors within the work areas shall be well marked and
adequately protected with barricades to protect the users of the adjacent
facilities.

(2) The Contractor shall not employ any means or methods of
construction that will affect the structural integrity of occupied buildings.

(3) Maintain continuity of mechanical and electrical systems,
including but not limited to area drains, water, storm and sanitary sewer,
steam, rain leaders and drains, domestic hot water, fire alarm, electric
power, telephone, computer networking, emergency power, energy management,
and fire protection and sprinkler systems.

00800.35 DUST AND NOISE CONTROL.

a. Dust Control: The Contractor shall maintain all excavation,
embankments, stockpiles, haul roads, permanent access roads, plant sites,
waste areas, borrow areas and all other work areas within or outside of the
project boundaries free from dust which would cause a hazard or nuisance to
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others. Approved temporary methods of stabilization consisting of sprinkling,
chemical treatment, light bituminous treatment or similar methods will be
permitted to control dust. Sprinkling, to be approved, must be repeated at
such intervals as to keep all parts of the disturbed area damp at all times,
and the Contractor shall have sufficient competent equipment on the project
site to accomplish this if sprinkling is used. Dust control shall be
performed as the work proceeds and whenever dust nuisance or hazard occurs.
The Contractor shall provided barriers in interior construction areas to keep
occupied areas of the building free of dust. No separate or direct payment
will be made to the Contractor for dust control and the cost thereof shall be
considered incidental to and included in the contract prices. The Contractor
will control his operations to prevent any measurable or visible dust form
migrating outside of the work area.

b. Noise Control: The Contractor shall schedule extremely noisy
activities with the Contracting Officer. The activities shall be planned to
minimize the impact on existing facilities and building occupants. No
activities that produce noticeable or measurable noise outside the work area
will be permitted during the term end exams tentatively scheduled as follows:

16 - 21 May 2005 and 10 - 16 December 2005

22 - 27 May 2006 and 09 - 15 December 2006

21 - 26 May 2007 and 08 - 14 December 2007
00800.36 OPERATION AND MAINTENANCE MANUALS.

a. The Contractor shall provide 6 sets of operation and maintenance
manuals to be used for training, operation and maintenance for each piece of
operating equipment and material finishes. All material shall be clearly
identified, including its location on the project. Sheets shall be 8 1/2" x
11", except pull out sheets which may be neatly folded to 8 1/2" x 11".
Manuals shall be properly indexed, bound in plastic covered 3-ring, loose-
leaf binders with the project title lettered on the front cover, and shall
contain:

(1) Name, address, phone number and trade of all subcontractors.

(2) Complete maintenance instruction; name, address and phone number

of installing contractor, manufacturer®s local representative, for each

piece of operating equipment.

(3) Narrative consisting of iInstruction for equipment and systems to
include:

(a) Description of system and intent.

(b) Start-up Procedures.

(c) Emergency Procedures.

(d) Shut-down Procedures.

(e) Maintenance Instructions.

() Wiring Diagrams and trouble shooting guidelines.

(g) System Layout Diagrams
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(4) Catalog data on plumbing fixtures, valves, water heaters, heating
and cooling equipment, temperature controls, fans, electrical panels,
and service entrance equipment, elevators and light fixtures.

(5) Instructions for use in training and operation and maintenance of
each item of operating equipment.

(6) Manufacturer®s name, type, color designation for ceramic tile,
resilient floors, windows, doors, brick, concrete block, paint, roofing
and other materials.

b. Submit 6 copies of maintenance manual to the Contracting Officer
for the Installation®s use prior to request for substantial completion.

c. Operation and Maintenance Instructions: The Contractor shall
provide at his own expense competent manufacturer®s representatives to
completely check out all mechanical and electrical systems and items covered
by the drawings and technical provision of this contract. This requirement
shall be scheduled just prior to and during the initial start-up and before
requesting the final inspection of a phase. After all systems are functioning
properly, the representative shall instruct Installation maintenance
personnel in the proper operation and maintenance of each item. In addition,
to the instruction given at the project, Installation personnel shall be
given a one day classroom instruction course of the operation and maintenance
of the systems. This training shall be video taped and provided to the
Government.

d. Posted Operating Instructions: All major items of mechanical
equipment shall have posted in a convenient and appropriate location
operating instruction consisting of description of system operation,
including necessary diagrams keyed to valve and piping identification
systems. One set of instruction shall be 36” X 24” for posting on the wall.
The instructions shall be laminated on both sides with clear plastic
laminate. Two sets of laminated 8 1/2” X 11” instructions shall be provided
with O&M manuals.

00800.37 PREPARATION OF DD FORM 1354 "TRANSFER OF ACCEPTANCE OF MILITARY
REAL PROPERTY'. At the conclusion of this contract, the Contractor shall
compile and furnish to the Contracting Officer all costs and quantity data of
materials and systems furnished and installed. A list of items for which the
costs and quantity data is required and blank DD Form 1354 will be furnished
to the Contractor by the Government. The Contractor shall return this
information on a completed DD Form 1354 to the Contracting Officer within 10
days from receipt of the list. The following statements shall also be
provided at the same time as the completed DD Form 1354:

a. No Asbestos Statement: Upon completion of the work, the Contractor
and all of his subcontractors shall provide a written statement stating that
"No Asbestos-Containing' material/products were used in the construction.

b. No Polychlorinated Biphenyl (PCB) Statement: Upon completion of the
work, the Contractor and all of his subcontractors shall provide a written
statement stating that '"No Polychlorinated Biphenyl (PCB)'" material/products
were used in the construction.



W912DS-05-R-0005

c. No Lead Statement: Upon completion of the work, the Contractor and
all of his subcontractors shall provide a written statement stating that "No
Lead” material/products were used in the construction.

d. |If there are exceptions to the above statements, the contractor
shall identify every location, the material, and provide an assessment of the
hazard(s) to humans.

e. The Contractor shall submit all project closeout documents not
previously provided to the Contracting Officer at the time of the Beneficial
Occupancy Inspection.

00800.38 COORDINATION OF TRADES.

a. The contract drawings are in part diagrammatic and show the general
arrangement of duct, piping and other mechanical and electrical trades. The
Contractor must have a competent engineer on the project site to coordinate
all fieldwork and shop drawings of the various trades prior to installation
and/or submission of field or shop drawings for approval. The Contractor
shall allot spaces to the various trades prior to installation of the work.
In spaces where all the various installations cannot be accommodated, the
Contractor shall notify the Contracting Officer and shall submit alternate
solutions as to its solution at no cost to the Government. The decision of
the Contracting Officer shall be final.

b. The Contractor shall be responsible for the coordinated drawings of
the various trades showing locations and sizes of all sleeves, electric
outlets, inserts, piping, shafts, hangers, lights, ducts, catwalks, pads,
chases, sprinklers, smoke detectors, soffits, fascias, steel trusses, etc.
Composite signed-off coordinated shop drawings shall be developed at 3/8"
equals 1"-0 scale showing all mechanical-electrical work in hung ceilings and
chases.

00800.39 PROGRESS PHOTOGRAPHS. The Contractor shall submit monthly a
minimum of twelve (12) 8" X 10" color digital images and film prints plus
negatives showing construction progress. An electronic copy on 3.5"
diskettes in JPEG image format of the digital photographs shall also be
included in the monthly submittal. Minimum resolution of the digital images
shall be 300 pixels per inch (ppi).-

00800.40 PARTNERSHIP IMPLEMENTATION PLAN. To more effectively accomplish
this contract, the Government proposes to form a partnership with the
Contractor. This partnership would draw on the strengths of each
organization in an effort to achieve a quality product within budget and on
schedule. This partnership would be bilateral in make-up and participation
would be totally voluntary. If mutually agreed to by both parties, a
facilitator satisfactory to both parties shall be hired who would be
responsible to arrange for an offsite conference location, provide all
workshop materials, and compile and distribute a completed partnering
agreement to all participants within 30 days of the partnering session.
Conference site location shall be coordinated with the Contracting Officer
for approval. The Contractor shall plan for the attendance of approximately
15-20 individuals from the Government in addition to the Contractor’s and
Subcontractor’s personnel. The cost of the facilitator and conference
facility will be shared equally by the Contractor and Government. All other
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costs associated with partnership implementation will be borne by the
Contractor. It is anticipated that the partnership conference will be for
one day each time and will be held on a quarterly basis. The Contractor shall
pay for the cost of the facilitator and will be reimbursed by the Government
for the Government®s share.

00800.41 DIGGING PERMIT. The Contractor shall be responsible for obtaining
a digging permit prior to commencing any excavation. The digging permit is
referred to as the "Dig-Safe Permit"” and the procedure for obtaining this
permit is as follows:

a. The Contractor shall notify the Contracting Officer iIn writing 20
working days prior to commencing any excavation. Notification letter and a
completed Dig Safe Permit Request will be submitted to the Contracting Officer
and must include areas to be excavated, reason for excavation, depth of
excavation, and any supporting information such as drawings to allow the
processing of permit. A copy of the Dig Safe Permit Request is attached
below. The top portion of the request must be filled out by the Contractor.
The Contractor shall not be compensated for any delay caused by failure to
notify government on timely basis to obtain the digging permit.

b. Once the permit is approved and signed by the Chief of the
Utilities Division a Dig-Safe Permit will be issued to the contractor. From
the issuance of the Dig-Safe permit, the Contractor has two weeks to commence
excavation, after that the permit will no longer be valid and will have to be
re-submitted.

c. Once utilities have been identified and marked, it is the
responsibility of the contractor to maintain markings through out the
duration of the project.
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4 Apr 00
(Revised)

UNITED STATES MILITARY ACADEMY
DIG-SAFE PERMIT POLICY

1. All penetration/excavation of the surface at USMA Installations must be
approved with a Dig-Safe Permit! Dig-Safe Permits will include a map showing
the "Excavation Area'" and specific landmark indicators in the excavation area
(building, road, sidewalk, etc). Upon submission of the dig-safe permit, it
is the responsibility of the requestor to Pre-Mark the excavation area in
"White". This policy is established at United States Military Academy (USMA)
to comply with Occupational Safety and Health Administration (OSHA) standard
29 CFR 1926.651(b)(1-3). This policy is in compliance with the "Underground
Facilities Protective Organization'" (UFPO). Excavators are reminded that
compliance with all sections is required during the excavation period.

2. Request for Dig-Safe permits shall be sent/delivered to Utilities and
Facilities Division (U&FD) Chief*s Office(by the Contracting Officer).

Normal procedures require 15 workdays prior notice in order to approve a Dig-
Safe permit and allow the marking of utility locations.

3. DHPW personnel will mark the APPROXIMATE location of utilities in the
area of the proposed work at least 5 workdays prior to the planned excavation
date. It is the responsibility of the requestor to maintain the markings
after the planned excavation date. In the event these markings are damaged
or washed-off and the requestor is unsure of the markings locations, the
requestor must contact the U&FD Office at extension 2818. Since markings are
approximate, excavation must be performed with due care. When excavating in
areas adjacent to marked utilities, only hand excavation will be acceptable.

4. In the event that any utility line is damaged, all excavation will stop,
and the Contracting Officer and U&FD (extension 2818) will be contacted
immediately. The U&FD will take appropriate action to effect safe repair.

IT utility lines are uncovered which were not identified in the Dig-Safe, the
U&FD will be contacted, a determination will be made as to which utility is
involved and whether the lines are active or abandoned. When an unknown line
is uncovered, it will be treated as "live"” until determined otherwise.

DIG-SAFE PERMIT PROCEDURES

1. Request for Dig-Safe permits will be submitted on the enclosed form.
These forms are available from the Utilities and Facilities Division (U&FD)
Office, Building 667A, extension 2818. Normal time period for the return of
Dig-Safe permit and to actual date of breaking of the ground surface will be
within 15 days. The Dig-Safe form is divided into two parts. The requestor
will Fill in the top section (except for Dig-Safe number) and submit the form
for approval. U&FD will assign a Dig-Safe permit number and complete the
bottom section of the form. The permit will be signed by the Chief or Acting
Chief, Utilities and Facilities Division and returned to the requestor. This
is the Official Dig-Safe permit. From the issuance of the Dig-Safe permit,
the requestor has two weeks to commence excavation, after that the permit
will no longer be valid and will have to be re-submitted.

2. The Dig-Safe permit may be received by the requestor with special
instructions. These instructions must be complied with. These instructions
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will involve procedures that are determined safe by the Chief, Utilities and
Facilities Division and will have to be followed.

3. Excavation may generate further actions depending upon each situation.
Unknown utility locations must be recorded and drawings changed to show
location.

4 Apr 00
(Revised)
4. Exceptions to Dig-Safe Policy:

(a) Movement of earth, which is manipulated and powered only by human
power .

(b) Excavation down to 24 inches or less hand dug.

(c) Off installation, local utilities must grant approval, for
example, Central Hudson Gas and Electric, Orange and Rockland Utility
Company, New York Telephone.

(d) Planting of shrubs and trees

(e) Building of fence (post) and decks (end supports) human powered.

5. Area of expertise for Dig-Safe Permit is the following:

Dig Safe Requestor Area of Excavation White
Electric - DHPW High Voltage Shop, U&FD Red
Steam/Condensate - DHPW Pipe Shop, U&FD Yellow
Natural Gas - DHPW Gas Shop, U&FD Yellow
Water - DHPW Water, UF&D Blue
Sanitary/Storm - DHPW Road & Grounds, U&FD Green
Agronomist - DHPW Environmental Division Purple
Signal - COR DOIM Orange

Cable TV Time Warner Orange
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THIS REQUEST/PERMIT 1S TO BE RETURNED TO DHPW, CHIEF OF UTILITIES AND
FACILITIES DIVISION UPON COMPLETION WITH THE SHOP FOREMEN SIGNATURES AND
DATES.

DIG-SAFE REQUEST

(REQUEST NUMBER)

REQUESTOR POC: PHONE:
CONTRACT/JOB ORDER NUMBER:

LOCATION:

REASON:

MAP/SKETCH ATTACHED: YES:

PROPOSED EXCAVATION MARKING DATE:
ANTICIPATED DIGGING DEPTH:
ANTICIPATED DIGGING DATE:

(REQUEST NUMBER)

DIG-SAFE CLEARED THROUGH: (SHOP FOREMAN INITIAL AND DATE WHEN FINISHED)

ELECT (RED): GAS (YELLOW):

MAIN SEWERS (GREEN): SIGNAL (ORANGE):
STEAM (YELLOW): WATER (BLUE):
AGRONOMIST (PURPLE): CABLE TV (ORANGE):

CATHODIC PROTECTION (ORANGE):

REQUESTOR OF DIG-SAFE PERMIT 1S REMINDED THAT WHILE ALL KNOWN UTILITIES ARE
MARKED, THESE MARKINGS ARE ONLY AS CLOSE AS REASONABLE. EXTREME CARE MUST BE
EXERCISED WHEN EXCAVATING CLOSE TO EXISTING UTILITIES. REQUESTOR SHALL
COMPLY WITH THE PROVISIONS OF 29 CFR 1926, SUBPART P-EXCAVATIONS, THE OSHA
EXCAVATION STANDARDS.

CLEARED BY: DATE:

CHIEF, UTILITIES AND FACILITIES DIVISION

NOTIFY C, U&FD X 2818 WHEN DIGGING COMPLETE
SPECIAL INSTRUCTIONS:
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00800.42 PEST CONTROL.

a. The Contractor shall deposit all food refuge in sealed trash
containers to restrict food source for rodents.

b. The Contractor shall replace construction dumpsters at least every
two weeks to prevent rodent harborage.

c. All materials, trailers, and storage sheds in staging and
construction areas shall be elevated and stored a minimum of 3 feet from any
structure or fixed object.

d. The Contractor shall cap all pipes at the end of each day to
prevent pest infiltration.

00800.43 COORDINATION MEETINGS.

a. Weekly coordination meetings shall be conducted by the Contracting
Officer representative with the Contractor and West Point personnel to review
and coordinate the construction schedule. The Contractor shall provide typed
minutes of each meeting within 3 days of meeting.

b. The Contractor shall submit at each meeting, for approval by the
Contracting Officer a “2-week construction look ahead” construction plan
indicating the type and extent of construction to be performed. The plan
shall be submitted 14 calendar days prior to actual construction.

00800.44 VIDEO TAPING.

a. Documentation of Existing Conditions: The Contractor shall
videotape all existing conditions within and adjacent to the area of work
prior to disturbance of any areas within the construction limits. The
videotape shall be of a professional quality with narration by the
videographer. The tape shall be VHS format, a minimum duration of 4 hours,
and recorded at standard speed. The Contractor shall notify the Contracting
Officer 48 hours prior to the videotaping. No physical work will be
permitted until the original videotape plus one copy has been submitted and
approved by the Contracting Officer.

b. Documentation of Existing Conditions of Bartlett Hall, USMA
Library, Washington Hall, West Point Club, and the Thayer roof bridge: The
Contractor shall videotape the exterior and interior of Bartlett Hall, USMA
Library, Washington Hall, West Point Club, Class 65 Monument, and the Thayer
roof bridge to document existing conditions prior to blasting activities for
rock excavation. The existing condition videotape shall be submitted to the
Contracting Officer for review and approval prior to commencement of any
blasting activities.

c. Documentation of Existing Conditions of Conrail Tunnel: The
Contractor shall videotape the interior condition of the Contrail tunnel
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beneath the project site within the construction limits and 100 feet in
either direction of the construction limits to document existing conditions
prior to blasting activities for rock excavation. The existing conditions
videotape shall be submitted to the Contracting Officer for review and
approval prior to commencement of any blasting activities.

d. Documentation of Construction: Provide video graphic documentation
of progress of construction as specified. Videotaping shall be by a
competent videographer, familiar with architecture and means and method of
construction, as approved by the Contracting Officer. Unless there are
extenuating circumstances noted and accepted by the Contracting Officer the
same videographer shall complete the videography throughout the period of
construction.

(1) The videography schedule shall document the site and construction
progress. Videotape shall be at a minimum on a monthly basis during
construction, and upon completion of work. The videographer shall be on site
for a minimum of two hours each videotaping period. In addition, videotape
at the beginning and completion of:

Site clearing;

Demolition;

Asbestos/lead abatement;
Excavation work;

Foundation work;

Structural framing;

Building enclosure;

Interior finishes; and

Finish sitework and landscaping.

(2) The videography submittals shall be provided to the Contracting
Officer monthly for review and approval. At substantial completion of the
work (after the building is turned over for acceptance), submit a cumulative
record tape of the all video documentation of the work. The master tape
shall be high resolution MiniDV, SVHS, Hi8, or other commercial format with
minimum 400 lines of horizontal resolution minimum. Progress tapes shall be
submitted in VHS format.

(3) The video technique shall furnish a factual videotape presentation
of construction. Videotape shall have correct exposure and focus, high
resolution and sharpness, maximum depth of field, and minimum distortion.
Views and details shall be identified by narrations as well as transcribed
written narration. Video shall be shot from a tripod unless conditions
preclude. An off camera microphone shall be used.

(4) The Contraction Officer"s Representative shall be consulted for
each videotaping session for instructions on views required. Videotape from
one or more viewpoints to adequately show the progress of construction and
condition of the project shall be made. Consistent views of the building and
site work at each specified time shall be made to show a progression of work
from the same view(s). At least one sequence from a viewpoint previously
used shall be completed at each taping.

(5) At each video taping, record time, date, temperature, the weather
conditions and the forecast for the following 24 hours. The original tape
shall have a date on each frame. Include in each video taping, a discussion
with the Contractor, project representative, or quality control personnel on
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work progress, work planned for the following weeks, and possible problems
and difficulties requiring resolution. Record ongoing site activity
including storage of materials.

(6) Identify each tape with the date(s) recorded; the project name and
location,; Contracting Officer®s name; project and contract number; phase of
construction; videographer®s name and address; and the videographer®s
identification number of the videotape.

(7) The original videotapes, all masters, and all copies shall be
turned over to the Government at substantial completion.

00800.45 CONTRACTOR”’S KEY MANAGEMENT PERSONNEL. The following Key Management
Personnel, meeting minimum requirements as stated in Section 00110 shall:

a. Contractor®"s Project Manager: (On-Site Project Manager)

(1) Performs all project management duties of the project.

(2) Serves as the Governments® sole point of contact in all
matters relating to work including, but not limited to, contract
compliance, progress of work, overall project scheduling,
financial matters, and change orders.

(3) Attends all job meetings.

(4) On site a minimum of 20% of the time.

b. Contractor®s Superintendent: (Overall Field Manager Responsible for
Construction)

(1) Performs all superintendent duties require of the
Contractor, except any duties required under *Superintendence of
Subcontractors™ below.

(2) Serves as the Governments®" sole on site point of contact in
all matters relating to the work including, but not limited to,
scheduling of work, utility interruptions, and testing.

(3) Attends all job meetings.

(4) On site at all time during all construction activities.

(5) Serves under, and reports directly to, the Contractor"s Project
Manager .

c. Contractor™s Quality Control System Manager: (Manager of Field
Quality Control Personnel)

(1) Performs all quality control management duties required of
the Contractor (reference Section 01451).

(2) Serves as the Governments®™ sole point of contact in all
matters relating to the quality of the work including, but not
limited to, contract compliance and testing procedures.
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(3) Has no other duties except Quality Control.
(4) Attends all job meetings.
(5) On site at all times during construction activities.

(6) Reports all deficiencies to the Government and the
Contractor®s Project Manager for correction.

(7) \Works directly under, and is responsible to, an officer of the
Contractor at least one level higher than the Contractor®"s Project
Manager .

d. Site Safety and Health Officer: (Principal in Charge of Enforcing
Safety Codes)

(1) Performs all safety management duties required of the
Contractor including duties of the Site Safety and Health Officer
(SSHO) (reference Specification Section 01525, SAFETY AND
OCCUPATIONAL HEALTH REQUIREMENTS).

(2) Serves as the Governments® sole point of contact for all
matters relating to safety.

(3) Continually enforces and implements the safety requirements
of the contract including the Accident Prevention Plan.

(4) On site at all times during building demolition activities,
foundations work, structural steel erection, and exterior wall
construction.

(5) Has no other duties other than safety.

(6) Works under and reports to the Contractor®s Project Manager.
e. Contractor"s Subcontract Manager/Superintendent

(1) Performs all subcontract management/superintendent duties
required of the Contractor, and any duties required under
contract clause titled SUPERINTENDENCE OF SUBCONTRACTORS.

(2) Serves as the Governments® soil "Field"” point of contact in
all matters relating to the subcontracted work including, but not
limited to, scheduling of work, utility interruptions, and
testing.

(3) Attends all job meetings.

(4) Serves as the alternate in the event the Superintendent is
absent.

(5) On site at all times during construction activities of
subcontracted work.

(6) Works under, and reports directly to, the Contractor®s
Project Manager.
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f. Masonry Inspector

(1) Performs inspection duties of all masonry work to include
glass masonry units required of the Contractor (reference
Sections 04200 and 04270).

(2) On site during preparation of mock-ups, masonry prisms,
sampling and placing of masonry units, placement of reinforcement
(including placement of dowels in footings and foundation walls),
inspection of grout space, immediately prior to closing of
cleanouts, and during grouting operations.

(3) Works under, and reports directly to, the Quality Control
Systems Manager .

g- On-site Foreman for Dimension Stone Cladding Installation

(1) Performs all engineering, fabricating, and inspection of
installation of dimension stone cladding system required of the
Contractor (reference Section 04851).

(2) On site during preparation of mock-ups and periodically to
inspect placement of stone cladding.

(3) Works under, and reports directly to, the Quality Control
Systems Manager .

00800.46 CONTINUITY OF QUALITY PERFORMANCE. The Contractor agrees that in
the event of any staffing or corporate changes, or substitution of
subcontractors and/or consultants, during the performance of this contract
the employees, subcontractors, or consultants engaged in the performance of
the contract will continue to have the qualifications, professional
background, education, and experience equal to that proposed by the
Contractor and accepted by the Government for contract award. Any changes
in key management personnel shall be submitted for approval by the
Contracting Officer.

00800.47 GOVERNMENT RESIDENT MANAGEMENT SYSTEM AND CONTRACTOR QUALITY CONTROL
MODULE. The Government will utilize an in-house Contract Administration program,
Resident Management System (RMS). The Contractor shall utilize a Government
furnished CQC Programming Module. See Section 01312, Resident Management System
for requirements.

00800.48 DISPENSARY AND HOSPITAL FACILITIES. The facilities of the United States
Military Academy Post Hospital are available to use by the Contractor only for the
emergency treatment of his personnel injured at the job site. Charges to the
Contractor for the use of said facilities will be at prevailing rates for the
services provided and billing and payment will be made by separate transaction
between the USMA Hospital and the Contractor.

00800.49 CONTRACTOR WARRANTY MANAGEMENT .

a. General: |In order to insure that the Government systematically
receives all warranties of construction, equipment and systems to which it is
entitled, the Contractor shall execute all warranty actions as required in
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contract clauses WARRANTY OF CONSTRUCTION and INSPECTION OF CONTRUCTION,
paragraph "Record Drawings' and section '"Contractor Quality Control™.

b. Post-Completion Inspections: For purposes of management of
construction warranties, the Government conducts four and nine month post
construction warranty inspections with using agencies. The Contractor is
encouraged to attend these iInspections in order to better manage any warranty
items for which it may be responsible.

c. Tagging of Extended Warranty ltems: The Contractor shall install
tags to identify items protected by extended warranty, i.e. longer than the
one-year general warranty of construction. The tags shall be minimum 3-
inches by 5-inches in size, machine-printed In minimum 14-point type, and
shall be weatherproof. Tags shall be attached to equipment if accessible or
to accessible control panel, etc. As a minimum, tags shall indicate the
following information:

Extended Warranty Item:

Name of Item

Name of System with which associated, number designation within system, or
other identifier

Model Number

Serial Number

Start and end Dates of Warranty

Contract number

Contract Name

Contractor Name

Point of Contact Name, organization and telephone number

d. Posting of Instructions: In addition to any posting of operating
procedures as may be required elsewhere in this contract, any equipment or
system for which proper operation or maintenance is critical iIn order to
preserve warranties, prevent damage, or for reasons of safety shall have
proper operating procedures posted near the equipment or near the operating
point. Instructions shall be protected by 1/16-inch thick plastic sheet. As
a minimum such equipment or system shall include:

Electrical Substations

Transformers

Electrical Generators

Major HVAC System components including chillers, air-handlers, fans, etc.
HVAC Control Panel

Boilers

Air Compressors

e. Warranty Meeting. At least 14 days prior to the 80% completion
point of this contract, the contractor will notify the Government
representative for the purpose of scheduling a meeting to clarify
understandings of responsibilities with respect to warranties to which the
Government is entitled. The Government and contractor shall attend the
warranty meeting, as well as any subcontractors, or suppliers involved in the
warranty process. The Warranty Plan (below) shall have already been
submitted and approved by the Government before the warranty meeting can take
place, and shall be the basis of the meeting’s agenda.

f. Warranty Plan. At least 30 days before the planned warranty
meeting, the contractor shall submit a warranty plan for Government approval
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per section ''Submittals™. The Warranty Plan shall include all required
actions and documents to assure that the Government receives all warranties
to which it is entitled. The plan shall be in narrative form and contain
sufficient detail to render it suitable for use by future maintenance and
repair personnel, whether tradesmen, or of engineering background, not
necessarily familiar with this contract. The term 'status'" as indicated
below shall include due date and whether item has been submitted or was
accomplished. As a minimum the plan shall indicate:

(1) Roles and responsibilities of all personnel associated with the warranty
process, including points of contact and telephone numbers within the
organizations of the contractor’s, subcontractors or suppliers involved.

(2) Listing and status of 0&M manuals and As-built drawings, and expected
delivery dates.

(3) Listing and status of all training to be provided to Government
personnel, whether specified by contract or required by manufacturers.

(4) Listing and status of delivery of all Certificates of Warranty for
extended warranty items, to include roofs, HVAC balancing, pumps, motors,
transformers, and for all commissioned systems such as fire protection and
alarm systems, sprinkler systems, lightning protection systems, etc.

(5) A list for each warranted equipment, item, feature of construction or
system indicating:

Name of item

Model and serial numbers

Location where installed

Names of manufacturers or, suppliers and phone numbers

Names addresses and telephone numbers of sources of spare parts
Warranties and terms of warranty (This shall include one-year overall
warranty of construction and clearly indicate which items have extended
warranties.)

Cross-reference to warranty certificates as applicable

Starting point and duration of warranty period.

Summary of maintenance procedures required to continue the warranty in
force

Cross-reference to specific pertinent Operation and Maintenance manuals
Organization, names and phone numbers of persons to call for warranty
service

Typical response time and repair time expected for various warranted
equipment

(6) The contractor’s plans for attendance at the Four and Nine month
post-construction warranty inspections conducted by the Government.

(7) Procedure and status of tagging of all equipment covered by
extended warranties.

(8) Copies of instructions to be posted near selected pieces of
equipment where operation is critical for warranty and/or safety
reasons.

00800.50 ENVIRONMENTAL RESPONSIBILITY.
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a. West Point is committed to a safe environment and takes seriously
our steward role as defenders of the National treasure and Hudson Watershed
(Constitution Area). Contractors are expected to comply with all
environmental requirements. Immediate actions shall be taken by the
Contractor to minimize the effect of any environmental associated incidents
(e.g. oil spillage, hazardous waste handling, lead abatement removal, and
chemical spillage). Clean up shall be performed by the contractor in
accordance with all applicable Federal, State, and local laws and
regulations.

b. The Contractor shall exercise great care when excavating trenches
in the vicinity of trees. Where roots are 2 inches in diameter or greater,
the trench shall be excavated by hand and tunneled. When large roots are
exposed, they shall be wrapped with heavy burlap for protection and to
prevent drying. Trenches dug by machines adjacent to trees having roots less
than 2 inches in diameter shall have the sides hand trimmed making a clean
cut of the roots. Trenches having exposed tree roots shall be back filled
within 24 hours unless adequately protected by moist burlap or canvas.

c. Contractor Reporting Requirements:

(1) If an incident occurs on the installation pursuant to Contractor
performance, whether or not caused by the Contractor, the Contractor
shall immediately notify (no later than 15 minutes) USMA Environmental
Management Office at (845) 938-3224/5263, 4129, or 5175, and the
Contracting Officer. |If a project related incident occurs off the
installation, the Contractor shall report to the National Response
Center (NRC), the Installation Coordinator, and the Contracting Officer
immediately following discovery and shall also comply with applicable
State requirements including reporting to the New York State DEC Spill
Hotline at 800-457-7362, and UST NRC at 800-424-8802. When an incident
is reported by phone to any of the above agencies, the Contractor shall
provide the following Information:

Description of Incident

Time and Location of incident

Any injuries incurred

Estimated quantity of materials (tons, gallons, drums, etc.) involved
in incident.

Whether the incident has reached any storm drains, sanitary sewers,
ponds, or waterways.

Containment procedures already initiated (brief description of
containment, i.e. booms, pads, embankments, sandbags.)

The Contractor’s point of contact.

(2) A written follow-up report shall be submitted to the Contracting
Officer no later than 5 calendar days after the initial incident. The
written report shall be in narrative form and as a minimum include the
following:

Description of the material involved (including identify, quantity, and
manifest number).
What time the incident was reported, and to whom It was reported.
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Exact Location of the incident, including description of the area
involved.

Cause of incident and equipment and personnel involved.

Injuries or property damage of incident.

Containment procedures initiated.

Summary of any communications Contractor has with press, agencies, or
Government officials other than the COR,

Description of cleanup procedures employed or to be employed at the
site, including disposal location of incident materials.

(3) A follow-up meeting will be held within 5 calendar days after
receipt of the written report to discuss after action procedures to
eliminate or prevent this type of incident in the future. The
Contractor will be required to attend the follow-up meeting.

(4) This reporting requirement is in addition to any other
environmental related actions, notices, reports, certifications or
compliance’s required by other contract clauses or provisions or by
federal, state or local law.

d. The Contractor shall be responsible for preparing a Stormwater
Pollution Prevention Plan (SWP3), Notice of Intent (NOI) and Notice of
Termination (NOT) for submission to the New York State Department of
Environmental Conservation (DEC) for stormwater discharges associated with
construction activities under General Permit #GP-02-01 by the USMA DHPW Deputy
Engineer. The SWP3 shall be prepared in accordance with NYS Standards and
Specifications for Erosion and Sediment Control and stamped by a registered
professional engineer. The SWP3, NOI and NOT shall be submitted along with
appropriate fees to the USMA DHPW Environmental Management Office (POC George
Markt, (845) 938-4459) for review, approval, and submission to the DEC.

The Contractor shall allow two weeks for USMA to review and approve the SWP3
and NOI and five days from the time the DEC receives the SWP3 and NOI for the
permit to be effective. The Contractor shall maintain a copy of the approved
SWP3 at the construction site on-site office and continually implement and
update the plan as regulations require to reflect current site conditions.
NOI and NOT forms can be accessed electronically at
https://www._dec.state.ny.us/apps/noi/index.cfm.

e. The Contractor shall be responsible for completing the General
Conformity Construction Worksheet for NOx and VOCs (air contaminants) show
below. The worksheet shall be submitted to USMA DHPW Environmental Management
Office (POC George Markt, (845) 938-4459) prior to starting construction
activities.
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General Conformity Construction Worksheet for NOx and VOCs

Emissions by vehicle type
(gm/bhp-hr)

Track-Type Tractor
Wheeled tractor
Wheeled dozer
Scraper

Motor grader
Wheeled loader
Track-Type Loader
Front End Loader
Backhoe

Compactor

Forklift

Crane

Concrete mixer

Gas welding Machine
Hand-held Vibratory Plate
Vibratory Compactor
Pile Hammer

Roller

Off-Highway Truck

Commuter Vehicles
Type

Light Duty Gas Vehicle
Light Duty Gas Truck

Total emissions (Ibs/yr)
Total emissions (tons/yr)

NOXx vVOC

(g/bhp-hr)  (g/bhp-hr) (g/bhp-hr) Brake HP Units

11.0

11.0

11.0

11.0

11.0

11.0

11.0

11.0

10.0
9.1

14.0

11.0

11.0
1.0 2
0.3 40
9.1

11.0
9.1

11.0

Trips/Day Days /yr

0.9
2.0
0.5
0.8
0.5
11
1.2
0.6
1.4
0.9
1.4
1.4
0.9
4.5
7.2
0.9
1.4
0.9

0.6

PM #0of Hours/Day Hours/Day Days/yr
Run Time Idle Time
0.7 0.0
1.3 0.0
0.4 0.0
0.8 0.0
0.6 0.0
0.8 0.0
0.7 0.0
0.5 0.0
0.5 0.0
0.5 0.0
0.7 0.0
0.7 0.0
0.5 0.0
0.1 0.0
3.9 0.0
0.5 0.0
0.7 0.0
0.5 0.0
# of
Brake HP Units Trips/Day Hrs/trip Days/yr
0.5 \ \ | 0.0
R/T Miles

0.0
0.0
0.0
0.0
0.0
0.0
0.0
0.0
0.0
0.0
0.0
0.0
0.0
0.0
0.0
0.0
0.0
0.0

0.0

NOX (Ibs) VOC (Ibs) PM (lbs)

0.0
0.0
0.0
0.0
0.0
0.0
0.0
0.0
0.0
0.0
0.0
0.0
0.0
0.0
0.0
0.0
0.0
0.0

0.0

NOx (g/mi) NOx (Ibs) VOC (g/mi) VOC (Ibs) PM (g/mi) PM (Ibs)

1.82 0 2.77 0.0
2.42 0 3.84 0.0
0 0.0
0 0.0

0.11
0.11

0.0
0.0

0.0
0.0
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Note: Limit for NOx and VOCs is 25 tons/yr from all project sources

General Conformity Determination for Blacktopping and Asphalt

Total Ibs VOC
Total weight of paving Emission from paving Total tons
mixture(tons)* Factor mixture VOC

Blacktop - Hot Mix Type 0 0 0
0
Blacktop - Cutback Type 0
Rapid Cure 25 0 0
Med Cure 20 0 0
Slow Cure 7 0 0

* Paving Mixture refers to the total amount of aggregate plus asphalt cement.

Note: Limit for NOx and VOCs is 25 tons/yr from all project sources
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00800.51 CLAIMS PROCESSING PROCEDURES. The following shall be submitted to the
Contracting Officer at the following address: US Army Corps of Engineers, New York
District, 26 Federal Plaza, Room 1843, NY, NY 10278-0090:

a. Claims referencing or mentioning the Contracts Disputes Act of 1978.
b. Request for a written decision by the Contracting Officer.
c. Claims certified in accordance with the Contract Disputes Act of 1978.

No other Government representative is authorized to accept such a request. A
copy shall also be provided to the authorized Contracting Officer®"s Representative.
The Contractor shall also provide the Contracting Officer with a copy of requests
for additional time, money, or interpretation of contract requirements which were
provided to the authorized representative of the Contracting Officer that have not
been resolved after 90 days.
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Legend Group 1. One- to two-line | S'T 21 ra' | 42

description of Corps relationship - Design and Construction

1o project z Supervised by Fitness Center

Color: White

Typeface: 1.25" Helvetica Regular
US Army Corps

Maximum line length: 19"
of Engineers McGuire Air Force Base
a5 New York District New Jersey

Il

6.26"

Legend Group 2: Division or
District Name (optional). Place
below 10.5" Reverse Signature (6"
Castle)

Color: White

Typeface: 1.25" Helvetica Regular

Legend Group 3: One-to
three-line project title legend US Air Force Architect: Contractor:

describes the work being done Air Mobility Command Wood and Wood Ferwick George Corp.
under this contract. & Associates Athens, Texas

Color: Black Atlanta, Georgia

Typeface: 3" Helvetica Bold
Maximum line length: 42"

Legend Group 4: One-to two-line

9.5"

1.875
1.876"
1.875"
1.875"

7.75"

identification of project or facility | 2t 14 21

j=1

(civil works) or name of sponsoring
department {military).

Color: Black

Typeface: 1.5" Helvetica Regular

(Dimensions are in inches)

Sign Legend Panel Post Specification Mounting
Type Size Size Code Height

Color

BkglLgd

Maximum line length: 42 CiD01 various X6 x4 HDO-3 48"

WH-RD/BK

Cross-align the first of Legend
Group 4 with the first line of the
Corps Signature (US Army Corps)
as shown.

Legend Group 5a-b: One-to-five
line identification of prime
contractors including: type
(architect, general contractor, etc.),
corporate or firm name, city, state.
Use of Legend Group 5 is optional.
Color: Black

Typeface: 1.25" Helvetica Regular
Maximum line length: 21"

All typography is flush left and rag
right upper and lower case with
initial capitals only as shown.
Letter and word spacing to foliow
Corps standards as specified in

* Appendix D

* Refers to the U.S. Army Corps of Engineers, "Sign Standards Manual”, EPS-310-1-6.



safety performance record.

Legend Group1: Standard two-line
titie "safety is a Job Requirement®,
with (8" od.) Safety Green First Aid
logo. Color: To match PMS 347
Typeface: 3" Helvetica Bold

Color: Black

Legend Group 2: One- to two-line
project title legend describes the
work being done under this
contract and name of host project.
Color: Black

Typeface: 1.5" Helvetica Regular
Maximum line length: 42"

Legend Group 3: One - to two-line
identification: name of prime
contractor and city, state address.
Color: Black

Typeface: 1.5" Helvetica Regular
Maximum line length: 42"

Legend Group 4: Standard safety
record captions as shown.
Coior: Black

Typeface: 1.256" Helvetica Regular

Replaceable numbers are to be
mounted on white .060: aluminum
plates and screw-mounted to
background.

Color: Black

Typeface: 3" Helvetica Regular
Plate size: 2.5"x.5"

All typography is flush left and rag
right, upper and lower case with
initial capitals only as shown.
Letter- and word-spacing to follow
Corps standards as specified in
AppendixD. *

EPS-310-1-6.
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SAFETY PERFORMANCE SIGN
The graphic format, color, size and type-faces used on the sign are to
be reproduced exactly as specified below. The title with First Aid logo
in the top section of the sign, and the performance record captions are
standard for all signs of this type. Legend Group 2 and 3 below identify
the project and the contractor and are to be placed on the sign as shown.
Safety record numbers are mounted on individual metal plates and are
screw-mounted to the background to allow for daily revisions to posted
= EES
*l | safety is a Job
45 | Requirement
10.5"
|__ | Visiting Quarters
2.25"| | McGuire Air Force Base
|__ | Pacifica Construction Corporation
2.25"|__ | Burlington, New Jersey
4 || This project has Days without & 7
1.875" | operated: 6 lost time injury - |4.875"
3”__ Total days worked | ~ |
1.875"__ on this contract 4.875"
¥ Lost time ]
1.875"__ 0| iniuries 4.875"
3.875" -
| 2| o
Dimensions inches.
See attached sheet for fabrication and
mounting guidelines.
* Refer to the U.S. Army Corps of Engineers, "Sign Standards Manual",
Sign Legend Panel Post Specifications Mounting  Color
Type _ Size Size Size Code Height Bkg/Lgd
CID-02 various 4"x4" 4"x4"  HDO-3 48" WH/BK-GR
25" 25" 2.5"

875"

3.125"

975"
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Fabrication and Mounting Guidelines

As Construction Proiect Identification sians
and Safety Performance sians are to be
fabricated and installed as described
below. The sians are to be erected at a
location designated by the contracting of-
ficer and shall conform to the size, format,
and typographic standards shown on

the attached sheets.

The sian panels are to be fabri-
cated from .75" High Density Over-
lav Plvwood. Panel preparation to
follow HOD specifications provided
in Appendix B. **

Sian graphics to be prepared on a
white non-reflective vinvl film with
positionable adhesive backing.

All graphics except for the Com-
munications Red backaround with
Corps sianature on the proiect
sign are to be die-cut or computer-
cut non-refiective vinvi, pre-spaced
legends prepared in the sizes and
tvpefaces specified and applied to
the backaround panel following
the araphic formats shown on

the attached sheets.

The 2'x4' Communications Red
panel (to match PMS-032) with
full Corps sianature (reverse ver-
sion) is to be screen printed on
the white backaround. Identifica-
tion of the District or Division may
be applied under the sianature
with white cut vinvl letters pre-
pared to Comps standards. Large
scale reproduction artwork for the
si%nature ish prolxllideci on D?rqoe 4.8
otographically enlarge from
987?%0 10.5").** "9

Drilt and Insert six (6) .375" T-nuts
from the front face of the HDD
sign panel. Position holes as
shown. Flange of T-nut to be flush
with sign face.

Apply graphic panel to prepared
HDD plvwood panel followina
manufacturers' instructions.

Sign upnghts to be structural
grade 4"x4" treated Douglas Flr
or Southam Yellow Pine. No.1 or
better. Post to be 12" lona. Drill
six (6) .375" mounting holes in
uprights to afign with T-nuts in sian

nel. Countersink (.5") back of

le to accegt socket head cap
screw (4"x.375").

Assemble sign panel and uprights.

Imbed assembled sian panel and
uprights in 4" hole. Local soil con-

ditions and/or wind loadin may

require bolu additional

struts on inside face of upnghts to

reinforce mstallanon as shown.

Detailed specifications for

HDD plvwood panel preparation are pro-
vided in Appendix B.**

Shown below the mounting diagram is
a panel layout arid with spaces provided
for proiect information. Photocopy this
page and use as a worksheat when pre-
paring sian legend orders.

48"

** Refers to the U.S. Army Corps of Engineers,
"Sign Standards Manual", EP-310-1-6. L

(Dimensions in inches)

48"

Construction Proiect Sian
Legend Group 1: Corps Relationship

1'L|.|.|.|.u.|.|.|.|.|.4.u..|..u.|.|.u.|.|.|.|.l
2.|I Litrrsriaaai it |

Leqend Group 2: Division/District Name

2LI_I..I.I.A..I.l.I.I..I.I.I.I..I-I-I-LI-I-I-I-I-I-L-IJ

Legend Group 3: Project Title

1.l” Ll |

2.|III " . ]

3‘|” 11 11 ]

Legend Group 4: Facility Name

1.|III TYITEIT NS IR T NIRRT ) I
2.|lIIIlIIIIIIII 11 I

Legend Group 5a: Contractor/A&E Legend Group 5b: Contractor /A&E

Safety Performance Sign
Legend Group 1: Proiect Title

1'LLJJJ.I.I.I.U.I.IJ.LIJ_I_LLJ.LU.LIJ-HJ-UJ-IJJ-UJ-UJ-LLLI
2.|IIIIIIIIIIIIIII NPT I IO |
Legend Group 2: Contractor/A&E )

1'LIJJ.LLLJJJ.LI_LIJJ_LLJ.LLJJ_UJ.LU.LU.LIJ.IJJ.LLH.HJ
2.|I TTTTTTITE NI NI NIRRT TN AN TN AT APV ||l

- - End of Section - -
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WAGE RATE DETERMINATION

GENERAL DECISION: NY20030007 03/04/2005 NY7

Date: March 4, 2005 sg 3/21/05
General Decision Number: NY20030007 03/04/2005

Superseded General Decision Number: NY020007
State: New York
Construction Types: Building, Heavy and Highway

Counties: Dutchess, Orange, Sullivan and Ulster Counties in
New York.

BUILDING CONSTRUCTION PROJECTS (does not include single family
homes and apartment up to and including 4 stories), HEAVY AND
HIGHWAY CONSTRUCTION PROJECTS

Modification Number Publication Date
06/13/2003
02/27/2004
05/28/2004
07/16/2004
07/30/2004
09/24/2004
10/01/2004
02/11/2005
02/25/2005
03/04/2005

VoOoJoauld WNRERO

ASBE0040-003 07/01/2004
SULLIVAN AND ULSTER COUNTIES
Rates Fringes

Hazardous Material Handler

Duties limited to

preparation wetting;

stripping; removal;

scrapping; vacuuming;

bagging; and disposing of

all insulation materials

whether they contain

asbestos or not from

mechanical systems.......... $ 16.57 8.25
Insulator/asbestos worker

(includes application of

all insulating materials,

protective coverings,

coatings and finishes to

all types of mechanical

systems) . ..... .. ... S 22.47 12.71

ASBE0091-002 07/01/2004
DUTCHESS AND ORANGE COUNTIES

Rates Fringes
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Hazardous Material Handler

Duties limited to

preparation, wetting,

stripping, removal

scrapping, vacuuming,

bagging and disposing of

all insulation materials;

whether they contain

asbestos or not from

mechancial systems.......... S 22.00 8.25
Insulator/asbestos worker

(Includes application of

all insulating materials,

protective coverings,

coatings, and finishes to

all types of mechanical

systems) ..... ... i i i $ 32.35 23.41

BOILO0005-001 09/01/2004
Rates Fringes
Boilermaker.................... $ 41.90 25.55+a
FOOTNOTE :

a. PAID HOLIDAYS: New Year's Day, Thanksgiving Day, Memorial
Day, Independence Day, Labor Day and Good Friday, Friday
after Thanksgiving, Christmas Eve Day and New Year's Eve

BRNY0005-001 06/01/2004
Rates Fringes

Construction Worker (BUILDING
CONSTRUCTION)
DUTCHESS, ORANGE
(Excluding the town of
Tuxedo), SULLIVAN and
ULSTER COUNTIES
Bricklayers, Cement
Masons, Plasterers, Stone
MasSONS . « v v ittt e et e e e e S 27.26 15.99
ORANGE COUNTY (Town of
Tuxedo)
Bricklayers, Cement
Masons, Plasterers, Stone
MasSONS . . v v it ettt e S 31.17 16.04
Construction Worker (HEAVY &
HIGHWAY CONSTRUCTION)
ORANGE COUNTY (Town of
Tuxedo)
Bricklayers, Cement
Masons, Plasterers, Stone
MasSONS . « v v ittt e et e e e S 31.67 16.04
Construction Worker (HIGHWAY
CONSTRUCTION)
DUTCHESS, ORANGE
(Excluding the town of
Tuxedo), SULLIVAN and
ULSTER COUNTIES
Bricklayers, Cement



Masons, Plasterers, Stone
MasoOnsS. .. v vttt ettt

Carpenters:

BUILDING CONSTRUCTION
Carpenters, Millwrights,
Pile Drivers...............

HEAVY & HIGHWAY CONSTRUCTION
Carpenters, Millwrights,
Pile Drivers...............

DUTCHESS AND ORANGE COUNTIES

DUTCHESS AND ORANGE COUNTIES

Dock Builder & Piledrivermen
DOCKBUILDERS. . ... ...,

Electrician
DUTCHESS (Remaining
Townships), ULSTER AND
SULLIVAN COUNTIES...........
ORANGE and DUTCHESS
(Townships of Fishkill,
East Fishkill and Beacon)
COUNTIES. . ...ttt it i ieeann

Line Construction - Lineman

LIGHTING AND TRAFFIC

SIGNAL INCLUDING ANY AND

ALL FIBER OPTIC CABLE

NECESSARY FOR THE TRAFFIC
SIGNAL SYSTEMS, AND

TRAFFIC MONITORING SYSTEMS,
ROAD WEATHER INFORMATION
SYSTEMS
Flagman....................
Groundman Digging Machine
Operator...................

Rates

Rates

$ 33.00

Rates

CARP0019-001 06/01/2004

CARP0740-002 07/01/2003

CARP1456-003 07/01/2003

Fringes

26.05
26.05

ELEC0363-001 04/01/2004

Fringes

20.28

ELEC1249-002 05/02/2004

9.50+6.25%+a

9.50+6.25%+a
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Groundman Truck Driver

(Tractor Trailer Unit)..... S 26.40 9.5046.25%+a
Groundman Truck Driver..... S 24.85 9.504+6.25%+a
Lineman and Technician..... S 31.06 9.50+6.25%+a
Mechanic.......ouuuieunen.. S 24.85 9.5046.25%+a

PAID HOLIDAYS:

a. Memorial Day, New Year's Day, President's Day, Good
Friday, Decoration Day, Independence Day, Labor Day,
Thanksgiving Day, Christmas Day, and Election Day for the
President of the United States and Election Day for the
Governor of New York State, provided the employee works two
days before or two days after the holiday.

ELEC1249-004 05/02/2004
Rates Fringes

Line Construction:
Overhead and underground
distribution and
maintenance work and all
overhead and underground
transmission line work
including any and all
fiber optic ground wire,
fiber optic shield wire or
any other like product by
any other name
manufactured for the dual
purpose of ground fault
protection and fiber optic
capabilities (where no
other trades are or have
been involved) :
Cable Splicer.............. S 35.94 9.50+6.75%+a
Flagman.................... $ 19.60 9.5046.75%+a
Groundman digging machine
operator. ... ..ot S 29.40 9.50+6.75%+a
Groundman truck driver
(tractor trailer unit)..... S 27.77
Groundman Truck driver..... S 27.77
Lineman and Technician..... S 32.67
Mechanic.......... ... ...... S 26.14
Overhead transmission line
work (where other trades
are or have been involved) :

.50+6.75%+a
.50+6.75%+a
.50+6.75%+a
.50+6.75%+a

Cable Splicer.............. S 38.71 9.50+6.75%+a
Flagman.................... $ 21.11 9.5046.75%+a
Groundman digging machine

operator. .. ...viiiii .. S 31.67 9.50 +6.75%+a
Groundman truck driver

(tractor trailer unit)..... S 29.91 9.504+6.75%+a
Groundman truck driver..... S 28.15 9.50+6.75%+a
Lineman and Technician..... $ 35.19 9.5046.75%+a
Mechanic.......... ... ... ... $ 28.15 9.50+4+6.75%+a
Substation:

Cable Splicer.............. S 35.94 9.5046.75%+a
Flagman. ...........oeeeeee.. S 19.60 9.504+6.75%+a
Ground man truck driver....$ 26.14 9.50+6.75%+a

Groundman digging machine
operator. ... ..uvviiinnnnn... S 29.40 9.504+6.75%+a



Groundman truck driver

(tractor trailer unit).....
Lineman & Technician.......
Mechanic.........uuuunen..

Switching structures;
railroad catenary
installation and
maintenance, third rail
type underground fluid or
gas filled transmission
conduit and cable
installations (including
any and all fiber optic
ground product by any

other name manufactured for

the dual purpose of ground
fault protection and fiber
optic capabilities),
pipetype cable
installation and
maintenance jobs or
projects, and maintenance
bonding of rails; Pipetype
cable installation

Cable Splicer..............
Flagman....................

Groundman Digging Machine

Operator.......c.uvuvuuunenn.

Groundman Truck Driver

(tractor-trailer unit).....
Groundman Truck Driver.....
Lineman & Technician.......
Mechanic.........c..uune...

TELEPHONE, CATV
FIBEROPTICS CABLE AND
EQUIPMENT

Cable splicer/Central

Office Person..............
Groundman. . ..........uueu...

Installer Repairman-
Teledata

Lineman/Tecnician-Equipment
Operator.......ovvvvinununn.. S
TREE TRIMMER................

FOOTNOTE:

a.

PATD HOLIDAYS: New Year's Day,

37.
.38

20

30.

28

27

23.
.61

11

21.
18.

37

57

.87
27.
33.
.18

18
97

07

91
92
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9.50+6.75%+a
9.50+6.75%+a
9.50+6.75%+a

9.50+6.75%+a
9.50+6.75%+a

9.50+6.75%+a

.50+6.75%+a
.50+6.75%+a
.50+6.75%+a
.50+6.75%+a

0 w0 v Lo

3.05+3%
3.05+3%

3.05+3%
4 .05+3%+b

Presidents' Day, Memorial
Labor Day, Thanksgiving

Day, Good Friday, Independence Day,
Day, Christmas Day, and Election Day for the President of
the United States and Election Day for the Governor of New

York State,

two days after the holiday.

b.
Decoration Day,
Thanksgiving Day,

New Years Day, Washington's Birthday,
Independence Day,
Day after Thanksgiving Day and Christmas Day.

provided the employee works two days before or

Good Friday,

Labor Day, Veteran's Day,

ELEC1249-005 05/02/2004

SULLIVAN COUNTY

Rates

Fringes
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Line Construction
LIGHTING AND TRAFFIC
SIGNAL LINEMAN INCLUDING
ANY AND ALL FIBER OPTIC
CABLE NECESSARY FOR THE
TRAFFIC SIGNAL SYSTEM,
TRAFFIC MONITORING SYSTEMS
AND ROAD WEATHER
INFORMATION SYSTEMS. .

Flagman.................... S 18.64 9.5046.25%+a
Groundman Digging Machine
Operator.......ovvvuinunenn.. S 27.95 9.50+6.25%+a
Groundman Truck Driver

(tractor trailer unit)..... S 26.40 9.504+6.25%+a
Groundman Truck Driver..... S 24.85 9.50+6.25%+a
Lineman & Technician....... S 31.06 9.5046.25%+a
Mechanic.......... ... ... ... S 24.85 9.504+6.25%+a

FOOTNOTE :

a. New Year's Day, Memorial Day, Independence Day, Labor
Day, Thanksgiving Day, Christmas Day, plus President's Day,
Good Friday, Decoration Day, Election Day for the President
of the United States and Election Day for the Governor of
the State of New York, provided the employee works the day
before or the day after the holiday.

ELEV0138-001 01/01/2005
Rates Fringes

Elevator Constructor
MECHANIC. . ..ttt ittt ee S 40.465 15.255 a+b

FOOTNOTE:

a. PAID HOLIDAYS: New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving, and Christmas Day.

b. PAID VACATION: Employer contributes 8% of regular basic
hourly rate as vacation pay for employees with more than 5
years of service, and 6% for employees with less than 5
years of service.

ENGI0106-004 07/01/2004

NORTHERN PART OF DUTCHESS (To The Northern Boundary line of the
City of Poughkeepsie)

Rates Fringes
Power Equipment Operator

HEAVY AND HIGHWAY
GROUP 1.......00iiiiiinnon $ 29.04 13.75+a
GROUP 2....... ... $ 28.61 13.75+a
GROUP 3........ ... $ 27.70 13.75+a
GROUP 4........ . $ 25.13 13.75+a
GROUP 5........ . $ 30.22 13.75+a
GROUP 6.........0 ... $ 29.54 13.75+a

GROUP 7......... .. $ 30.04 13.75+a
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POWER EQUIPMENT OPERATORS HEAVY & HIGHWAY CLASSIFICATIONS

GROUP 1:-Boom Truck (over 5 tons), Crane, Cherry Picker (over
5 ton capacity), Derricks (steel erection), Dragline,
Overhead Crane (Gantry or Straddle type) Pile Driver, Truck
Crane

GROUP 2:- Automated Concrete Spreader (CMI Type), Automated
Fine Grader, Backhoe (Except Tractor Mounted, Rubber
Tired), Backhoe Excavator Full Swing (CAT 212 or similar
type), Belt Placer (CMI Type), Blacktop Plant (Automated),
Boom truck (5 tons and under), Cableway, Caisson Auger,
Central Mix Concrete Plant (Automated), Concrete Curb
Machine, Self-Porpelled, Slipform, Concrete Pump (8" or
over), Dredge, Dual Drum Paver, Excavator (All Purpose-
Hydraulically Operated) (Gradall or similar), Front End
Loader (4 cu. yd. and over), Head Tower (Sauerman or
Equal), Hoist (Two or Three drum), Holland Loader, Mine
Hoist, Mucking Machine or Mole, Pavement Breaker (SP)
Wertgen; PB-4 and similar type, Power Grader, Profiler
(over 105 H.P.), Quad 9, Quarry Master (or equivalent),
Scraper, Shovel, Side Boom, Slip Form Paver, Tractor Drawn
Belt-type loader, Truck or Trailer Mounted Log Chipper
(Self feeder), Tug Operator (Manned Rented Equipment
excluded), Tunnel Shovel

GROUP 3 - Asphalt Paver, Backhoe (Tractor Mounted, Rubber
Tired), Bituminous Spreader and Mixer, Blacktop Plant
(Non-Automated), Blast or Rotary Drill (Truck or Tractor
Mounted), Boring Machine, Cage-Hoist, Central Mix Plant
(Non-Automated) and All Concrete Batching Plants, Cherry
Picker (5 Tons Capacity and Under), Compressors (4 or less)
Exceeding 2000 C.F.M. Combined Capacity, Concrete Paver

(over 16S), Concrete Pump (Under 8"), Crusher, Diesel Power
Unit, Drill Rigs (Tractor Mounted), Front End Loader (under
4 c.y.), Hi-Pressure - Boiler (15 1lbs. and over), Hoist

(One Drum) Kolman Plant Loader and Similar Type Loaders,
L.C.M. Work Boat Operator, Locomotive, Maintenance
Engineer/Greaseman/ Welder, Mixer (For Stabilized Base
Self-Propelled), Monorail Machine, Plant Engineer, Pug
Mill, Pump Crete, Ready Mix Concrete Plant, Refrigeration
Equipment (For Soil Stabilization), Road Widener, Roller
(A1l Above Subgrade), Sea Mule, Self-contained Ride-on-Rock
Drill, excluding Air Track Type Drill, Skidder, Tractor
With Dozer and/or Pusher, Trencher, Tugger-Hoist, Vermeer
saw (ride on, any size or type), Winch, Winch Cat.

GROUP 4 - A-Frame Winch Hoist on Truck, Ballast Regulator
(Ride- On), Compressors (4 not to exceed 2000 C.F.M.
Combined Capacity; or 3 or less with more than 1200 C.F.M.
but not to exceed 2000 C.F.M.), Dust Collectors,
Generators, Pumps, Welding Machines, Light Plants (4 of Any
Type Of Combination), Concrete Pavement Spreaders and
Finishers, Conveyor, Directional Drill Machine Locator,
Drill Core, Drill Well, Electric Pump Used In Conjunction
with Well Point System, Farm Tractor with Accessories, Fine
Grade Machine, Fork Lift (under 15 ft.), Grout Pump Gunite
Machine, Hammers (Hydraulic-Self-Propelled), Hydra- Spiker
(Ride-0On), Hydro-Blaster Water, Post Hole Digger and Post
Driver, Power Sweeper, Roller (Grade and Fill), Scarifier
(Ride- On Spansaw (Ride-On), Skid Steer loader (Bobcat or
similar), Sumbersible Electric Pump (When Used In Lieu Of
Well Point System), Tamper (Ride-On), Tie Extractor
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(Ride-0On), Tie Handler, Tie Inserter (Ride-On), Tie Spacer
(Ride-0On), Tire Repair, Track Liner, Tractor With Towed
Accessoriesg, Vibratory Compactor, Vibro Tamp, Well Point,
Aggregate Plant, Boiler (Used In Conjunction With
Production), Cement and Bin Operator, Compressors (3 or
less not to Exceed 1200 C.F.M. Combined Capacity), Dust
Collectors, Generators, Pumps, Welding Machines, Light
Plants (3 or less of Any Type or Combination), Concrete
Paver or Mixer (16S and under), Concrete Saw
(Self-Propelled), Fireman, Form Tamper, Hydraulic Pump
(Jacking System), Light Plants, Mulching Manchine, Oiler,
Parapet-Concrete or Pavement Grinder, Power Broom (Towed),
Power Heaterman, Revinius Widener, Shell Winder,
Steamcleaner, Tractor.

GROUP 5 - Master Mechanic
GROUP 6 - Crane Premium with Boom Length and Jib 150' - 199'

GROUP 7 - Crane Premium with Boom Length and Jib 200' and
Over.

Tower Crane Premium $ .50
Hazmat work premium $2.50
Hydrographic $ .50

FOOTNOTES :

a. PAID HOLIDAYS: New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day, Christmas Day, provided

the employee works the day before and the day after the
holiday.

ENGI0106-008 01/01/2005

NORTHERN PART OF DUTCHESS (TO THE NORTHEN BOUNDARY LINE OF THE
CITY OF POUGHKEEPSIE) BUILDING CONSTRUCTION

Rates Fringes
Power equipment operators:

GROUP 1.......0.0 .. S 28.92 13.65+a
GROUP 2....... ... $ 28.48 13.65+a
GROUP 3........ ... $ 27.57 13.65+a
GROUP 4........0 . $ 25.00 13.65+a
GROUP 5........ .. $ 29.92 13.65+a
GROUP 6........ 0. $ 29.42 13.65+a
GROUP 7.. .. i, S 28.73 13.65+a
GROUP 8........ .. $ 30.98 13.65+a

Hazardous work - Anytime Operating Engineers are involved
with level C or above, $2.50 per hour over regular rate.

FOOTNOTE :
a. Paid Holiday: New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day, Christmas Day

POWER EQUIPMENT OPERATOR CLASSIFICATIONS
GROUP 1: Crane, hydraulic cranes, tower crane, locomotive
crane, piledriver, cableway, derricks, whirlies, dragline,

boom truck (over 5 tons)

GROUP 2: Shovel, All backhoe (except tractor mounted rubber
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tired John Deere 510 or smaller), gradalls, power road
grader, all CMI equipment, front-end rubber tire loader,
tractor-mounted drill (quarry master), mucking machine,
concrete central mix plant, concrete pump, Belcrete system,
automated asphalt concrete plant and tractor road paver,
boom truck (5 tons and under) .

GROUP 3: Backhoe, (tractor mounted rubber tired equivalent
to John Deere 510 or less), bulldozer, pushcat, tractor,
traxcavator, scraper, LeTourneau grader, form fine grader,
road roller, blacktop roller, blacktop spreader, power
brooms, sweepers, trenching machine, Barber Green loader,
side booms, hydrohammer, concrete spreader, concrete
finishing machine, one drum hoist, power hosting (single
drum), hoist - two drum or more, three drum engine, power
hoisting (two drum and over), two drum and swinging engine,
three drum swinging engine, hod hoist, A-L frame winches,
cord and well drillers (one drum), post hole digger, model
CHB Vibro-Tamp or similar machine, batch bin and plant
operator, dinkey locomotive, skid steer loader, track
excavator 5/8 cu. yd. or smaller.

GROUP 4: Fork 1lift, high 1ift, 1lull, Oiler, fireman and
heavy- duty greaser, boilers, and steam generators, pump,
vibrator, motor mixer, air compressor, dust collector,
welding machine, well point, mechanical heater, generators,
temporary light plants, concrete pumps, electric
submersible pump 4" and over, murphy type diesel generator,
conveyor, elevators, concrete mixer and belcrete power pack
(belcrete system), seeding, and mulching machines, pumps.

GROUP 5: Crane Premiums

1 over 150
2 over 200'

GROUP 6: Tower Crane

GROUP 7: Master Mechanic (other than nuclear work)

GROUP 8: Master Mechanic on nuclear work

ENGI0137-001 03/01/2004
DUTCHESS COUNTY (POUGHKEEPSIE AND SOUTH THEREOF)

BUILDING CONSTRUCTION

Rates Fringes
Power Equipment Operator

GROUP 1-A...... ... $ 35.65 18.15+a
GROUP 1-B.........ooin $ 32.93 18.15+a
GROUP 3-A. .. ... $ 33.20 18.15+a
GROUP 3-B......... .. ..., $ 31.63 18.15+a
GROUP 4-A. .. ... i $ 32.88 18.15+a
GROUP 4-B..........v $ 29.00 18.15+a
GROUP 5-A...... ... . ... $ 31.63 18.15+a
GROUP 5-B......... . $ 30.00 18.15+a
GROUP 6-A-1.........0.0uv.n. $ 37.44 18.15+a
GROUP 6-A-2....... ... $ 36.30 18.15+a
GROUP 6-A-3. ... $ 35.05 18.15+a
GROUP 6-A-4........0vuvnn $ 34.45 18.15+a
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GROUP 6-A-5................ $ 41.30 18.15+a
GROUP 6-A-6. ... ... $ 32.55 18.15+a
GROUP 6-A-7.. ... $ 40.70 18.15+a
GROUP 6-B-1................ $ 28.47 18.15+a
GROUP 6-B-2................ S 29.83 18.15+a
GROUP 6-B-3................ $ 29.89 18.15+a
GROUP 6-B-4................ $ 32.66 18.15+a
NOTES: Hazmat: 20% above regular rage
Pumping operation Premium .50
Crane Operators (100-149 ft) 2.00
Crane Operators (149 ft +) 3.00
Loader Operators (over 5 cu y) .50

Shovel Operators (over 4 cu yd)1.00

FOOTNOTE :
a. New Years Day, Memorial Day, Independence Day, Labor Day
Thanksgiving Day, Christmas Day, plus Lincoln's Birthday,
Washington's Birthday, Good Friday, Columbus Day, November
Election Day, Veteran's Day.

POWER EQUIPMENT OPERATORS CLASSIFICATION

GROUP 1-A: Carrier- trailer horse; concret-portable hoist;
crane & hoist engineer-steel (concrete, material, super
structure sub- structure); derrick (stone-steel); elevator
& cage; hoist- single/double or triple drum; hoist-portable
mobile unit; hoist engineer-concert (crane-derrick-mine
hoist); hoist engineer- material; overhead crane; power
house plant; telephies (cableway); whirly; maintenance
engineer; Lull hilift or similar; hydraulic crane 25 ton
and over; cherry picker 25 tons and over; backhoe Oliver
88; fordson; dynahoe; dual purpose and similar machines;
Barber Green Loader-euclid loader or similar type; conway
or similar mucking macking machines; dragline; gradall;
shovel; backhoe etc. (crawler or truck); front end loaders;
hydraulic boom; jersey spreader; lift slab console;
letournequ or tounapull (scrapers over 20 yds struck) ;
mucking machines; pavement breaker (air ram); paver

(concrete); road boring machine; road mix machines; ross
carrier and similar machines; post hole digger; shovel
(tunnels); side boom; spreader (asphalt);

scoopmobile-tractor-shovel over 1 1/2 yds. trenching
machines vermeer concrete saw trencher and similar; tractor
type demolition equipment; winch truck (a frame); hydraulic
crane over 10 ton up to 25 ton); cherry picker over 10 ton
up to 25 ton)

GROUP 1-B: Compressor (steel erection); pulse meter and push
button buzz box; elevator; mechanic (outside) all types;
welder; scrapers 20 yds struck and under; machine pulling
sheep's foot roller; vibratory rollers; roller 4 tons and
over.

GROUP 2-A: Compactor self-propelled; grader; bulldoze D7 and
similar tractors with a draw bar horsepower of 100 or over;
bulldozer D6 and under; welder; scraper 20 yds struck and
under; machine pulling sheep's foot roller; vibratory
rollers.

GROUP 3-A: Asphalt plant; boiler (high pressure); concrete
mixing plants; concrete pump; firemen; forklift; forklift
(electric); joy drill or similar tractor drilling machine;
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loader - 1 1/2 yards and under; locomotive (all sizes);
mixer concrete - 21E and over; portable asphalt plant;
portable batch plant; portable crusher; quarry master;
stone crusher; well drilling machine and well point system;
cherry picker under 10 tons; hydraulic crane under 10 tons;
concert buffy; one yard an up ride on dumper (benford or
similar) .

GROUP 3-B: Compressor over 125 cu. feet; conveyor belt
machine regardless of size; lighting unit (portable &
generator) ; welding machine (steel erection and
excavation); and compressor plant; stud machine; ladder
hoist.

GROUP 4-A: Air tractor drill; batch plant; bending machine;
concrete breaker; concrete spreader; curb cutter machine;

farm tractor (all types); finishing machine-concrete;
hepavac clean air machine (all similar types: removal of
asbestos etc.); material hopper-sand-stone-cement;

mixer-concrete-under 21E; mulching grass spreader;
pump-gypsum, etc., pump-plaster-grout -fireproofing; shop
mechanic (not employed on job site); roller under 4 ton;
spreading and fine grading machine; steel cutting machine;
syphon pump-air-steam; tar joint machine; turbo jet burner
or similar equipment; vibrator (1 to 5); fine grading
machine; roof hoist (tugger hoist); television
cameras-water- sewer-gas-etc.

GROUP 4-B: Compressor to 135 feet; dust; dust collector;
heater all types; pump; pump station (water and sewer) ;
steam jenny; sweeper; chipper; mulcher.

GROUP 5-A: Concrete saw; oiler fuel truck and oiler grease
truck.

GROUP 5-B: Oiler; paint compressor; motorized roller (walk
behind) ; stockroom attendant.

GROUP 6-A-1: master mechanic.

GROUP 6-A-2: helicoptor hoist operator.

GROUP 6-A-3: welder-certified.

GROUP 6-A-4: engine-pile driver.

GROUP 6-A-5: helicopter-pilot

GROUP 6-A-6: helicopter-signalman
GROUP 6-A-7: Engineers for all tower cranes, all climbing
cranes and all cranes of 100 ton capacity or greater (3900
Manitowac or similar) irrespective of manufacturer and
regardless of how the same is rigged (except for pile rigs).

GROUP 6-B-1: Utility man.

GROUP 6-B-2: warehouse man.

GROUP 6-B-3: oiler (asphalt paver)

GROUP 6-B-4: cable splicer.
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ENGI0137-002 03/01/2004

DUTCHESS (Poughkeepsie and South thereof)

Rates Fringes
Power Equipment Operator

HEAVY & HIGHWAY
GROUP 1.......0.0 i $ 40.66 18.41+a
GROUP 1-A....... ... $ 36.00 18.41+a
GROUP 1-B..........oin $ 37.25 18.41+a
GROUP 2-A. .. ... i $ 34.54 18.41+a
GROUP 2-B......... ..., S 34.68 18.41+a
GROUP 3.. ... .t $ 33.96 18.41+a
GROUP 4-A...... ... $ 30.99 18.41+a
GROUP 4-B......... ..., $ 26.81 18.41+a
GROUP 5-A-1.......... $ 38.05 18.41+a
GROUP 5-A-2....... ... .. $ 36.90 18.41+a
GROUP 5-A-3....... ... ... $ 45.87 18.41+a
GROUP 5-A-4..........cv. $ 41.08 18.41+a
GROUP 5-A-5................ $ 35.55 18.41+a
GROUP 5-A-6......... ... $ 41.81 18.41+a
GROUP 5-A-7. ... S 34.38 18.41+a
GROUP 5-A-8................ $ 34.68 18.41+a
GROUP 5-B-1................ $ 25.58 18.41+a
GROUP 5-B-2................ $ 29.06 18.41+a
GROUP 5-B-3................ $ 25.20 18.41+a

POWER EQUIPMENT OPERATORS CLASSIFICATIONS (HEAVY & HIGHWAY)

GROUP 1: Boom Truck; Cherry Picker; Clamshell; Crane,
(Crawler, Truck); Dragline; Rough Terrain Crane

GROUP 1-A: Auger; Auto Grader; Dynahoe and Dual purpose and
similar machines; Boat Captain; Boring Machine (all types) ;
Bull Dozer-all sizes; Central Mix Plant Operator;
Chipper-all types; Close circuit t.v.; Compactor with
Blade; Concrete Portable Hoist; C.M.I. or similar; Conway
or similar mucking machines; Gradall, Shovel Backhoe, etc.
Grader; Derrick, (Stone- Steel; Elevator & cage, materials
or passengers; Front end loaders over 1 1/2 yds.; Hoist
Single, Double, Triple Drum, Hoist Portable Mobile Unit;
Hoist Engineer-Concrete (Crane-Derrick-Mine Hoist); Hoist
Engineer-Material, Hydraulic Boom; Letourneau or Tournapull
(Scrapers over 20 yds. struck); Log Skidder; Movable
Concrete Barrier Transfer & Transport Vehicle; mucking
machines; overhead crane; paver (conccrete); pulsemeter;
push button (buzz box) elevator; road mix machines; Robot
Hammer (brock or similar), Ross carrier and similar
machines; shovels (tunnels); side boom; Slip Form Machine;
spreader (asphalt); scoopmobile-tractor-shovel over 1 1/2
yards; trenching machines; telephies- vermeer concrete saw
trencher and/or similar; tractor-type demolition equipment,
Whirly

GROUP 1-B: Road Paver, Asphalt
GROUP 2-A: Ballast Regulators; Compactor self-propelled; Cow
Tracks; Fusion Machine; Rail Anchor Machines; Roller 4 ton
and over; Scrapers - 20 yards struck; Switch Tampers;
Vibratory roller, etc.

GROUP 2-B: Mechanic (outside) all types
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GROUP 3-A: Air tractor drill; asphalt plant; batch plant;
boiler (high pressure; concrete breaker; concrete pump
concrete spreader; curb cutter machine; farm tractor (all
types); finishing machine (concrete); fine grading machine;
fireman; forklift; forklift (electric); joy drill or
similar tractor drilling machine; loader - 1 1/2 yards and
under; locomotive (all sizes), maintenance engineer;
machine pulling sheeps foot roller; material hopper; mixer
concrete - 21-E and over; mulching grass spreader; portable
asphalt plant, portable batch plant, portable crusher;
powerhouse plant; quarry master; roller under 4 ton;
spreading and fine grading machine; steel cutting machine;
stone crusher; sweeper; turbojet burner or similar; well
drilling machine ; winch truck "A" frame. John Henry Drill
or similar.

GROUP 4-A: Service men (fuel or grease truck).
GROUP 4-B: Oiler; Compressor - compressor plant; paint
compressor-steel erection; conveyor belt machine; lighting
unit (portable & generator); oiler; pumps - pump
station-water-sewer- gypsum- plaster, etc.;
roller-motorized (walk-behind); welding machine (steel
erection excavation); well point system; bending machine;
dust collector; mixer - concrete under 21-E; heater all
types; steam jenny; syphon pump-air-steam; tar joint
machine; vibrator (1 to 5); Compressor Truck Mounted (2-6)

GROUP 5-A-1: Master Mechanic

GROUP 5-A-2: Helicopter hoist operator.
GROUP 5-A-3: Engineer - all tower cranes, all climbing
cranes and all cranes of 100 ton capacity or greater (3900
Manitowac or similar) irrespective of manufacturer and
regardless of how the same is rigged (except for pile rigs).

GROUP 5-A-4: Hoist Engineer - steel - sub-structure;
Engineer-- Pile Driver

GROUP 5-A-5: Welder-Certified
GROUP 5-A-6: Helicopter - pilot.
GROUP 5-A-7: Helicopter - signalman.

GROUP 5-A-8: Jersey-spreader, pavement breaker (air ram);
Post Hole Digger

GROUP 5-B-1: TUtility Man
GROUP 5-B-2: Concrete Saw

GROUP 5-B-3: Oiler

NOTES:
Loader Operator (over 5 cu yds) .50
Shoval Operators (over 4 cu yd) 1.00

Hazmat premium over regular rate 20%

FOOTNOTE :
a. PAID HOLIDAYS: New Year's Day; Lincoln's Birthday; Good
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Friday; Memorial Day; Independence Day; Labor Day; Veterans
Day; Columbus Day; November Election Day; Thanksgiving Day;
and Christmas Day

ENGI0825-007 07/01/2004

ORANGE, ULSTER AND SULLIVAN COUNTIES

Rates Fringes
Power Equipment Operator
BUILDING HEAVY & HIGHWAY
GROUP 1..........0.0 ... $ 35.12 18.90+a
GROUP 2....... i $ 33.53 18.90+a
GROUP 3.......0 .. $ 31.62 18.90+a
GROUP 4......... ... $ 29.99 18.90+a
GROUP 5..... ... i $ 28.28 18.90+a
GROUP 6......00viiiiinnn. $ 36.94 18.90+a
NOTES :
Hazmat Premium 20%
Hydrographic Premium .50

POWER EQUIPMENT OPERATORS CLASSIFICATIONS (BLDG, HEAVY & HWY)

GROUP 1: Autograde-Pavement-Profiler (CMI and Similar Type) ;
utograde-Pavement-Profiler (CMI and Similar

Types) ;Autograde Slipform Paver (CMI and Similar Types) ;
Backhoe; Central Power Plants (all types); Concrete Paving
Machine (s-240 and Similar Types); Cranes (All Types,
Including Overhead and Straddle Traveling Type); Cranes,
Gantry; Derricks (Land, Floating or Chicago Boom Type) ;
Drillmaster/Quartmaster (Down the Hole Drill) Rotary Drill;
Self-Propelled, Hydraulic Drill, Self-Powered Drill
Draglines, Elevator Graders, Front End Loaders (5 yds. and
over), Gradalls, Grader: Rago, Helicopters (Copilot),
Helicopters, (Communication Engineer), Locomotive (large),
Mucking Machines, Pavement and Concrete Breaker
(Superhammer, Hoe Ram, Brokk 250 and Similar Types), Pile
Driver (length of boom including length of leads shall
determine premium rate applicable), Roadway Surface Grinder
Scooper (loader and shovel), Shovels, Tree Chooper with
Boom, Trench Machines, Tunnel Boring Machines.

GROUP 2: "A" Frame; Backhoe (Combination); Boom Attachment on
Loaders (Rate based on size of bucket) not applicable to
Pipehook) Boring and Drilling Machines, Brush Chopper,
Shredder and Tree Shredder Tree Shearer, Cableways,
Carry-alls, Concrete Pump, Concrete Pumping System,
Pumpcrete and Similar Types, Conveyors, 125 ft and over;
Drill Doctor (duties include dust collector, maintenance),
Front End Loader (22 yds. but less than 2 yds.), Graders
(Finish); Groove Cutting Machine (ride on type), Heater
Planer; Hoists: (all type hoists, Shall Also Include Steam,
Gas, Diesel, Electric, Air Hydraulic, Single and Double
Drum, Concrete, Brick Shaft, Caisson, Snorkel Roof, and or
any other similar type Hoisting Machines, Portable or
Stationary, Except Chicago Boom Type). Long Boom Rate to Be
Applied if Hoist is "outside material lower hoist";
Hydraulic Cranes-10tons and Under; Hydro-Axe;
Hydro-Blaster; Jacket (Screw Air Hydraulic Power Operated
Unit or Console Type: Not Hand Jack or Pile Load Test
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Type), Log Skidder; Pans, Pavers (all) Concrete; Plate and
Frame Filter Press; Pumpcrete Machines; Squeeze Crete and
Concrete Pumping (regardless of size); Scrapers; Sidebooms;
Straddle Carrier, Ross and Similar Types; Vacuum Truck;
Whip Hammer; Winch Trucks (Hoisting) .

GROUP 3: Asphalt Curbing Machine, Asphalt Plant Engineer,
Asphalt Spreader; Autograde Tube Finisher & Texturing
Machine (CMI and Similar types) Autograde Curecrete Machine
(CMI and Similar Types); Bar Bending Machines (power),
Batchers, Batching Plant and Crusher on-site; Belt Conveyor
Systems; Boom Type Skimmer Machines; Bridge Deck Finisher;
Bulldozers (all); Car Dumpers (A:road); Chief of Party;
Compressor and Blower Type Units (used) Independenty or
Mounted On Dual Purpose Trucks, On Job Site or In
Conduction with Job Site, In Loading and Unloading of
Concrete, Cement, Fly Ash, Instantcrete, or Similar Type
Materials); Compressor 92 or 3 in Battery); Concrete
Finishing Machines; Concrete Saws and Cutters (ride on
type) ; Concrete Spreaders, Hetzel, Rexomatic and Similar
types; Concrete Vibrators; Conveyors, Under 125 ft),
Crushing Machines, Ditching Machine, Small (ditchwitch,
Vermeer or Similar type); Dope Dots (mechanical with or
without pump), dumpsters; Elevator; Fireman; Forklifts
(economobile, 1lull, and similar types of equipment); Front
End Loaders (1 yd. and over but less than 2 yds.);
Generators (2 or 3 in Battery/ within 100 ft); Giraffe
Grinders, Graders and Motor Patrols; Grout Pump; Gunnite
Machines (excluding nozzle); Hammer Vibratory (in
conduction with generators); Hoists (Roof, Tuggeraerial
Platfrom Hoist and House Cars), Hoppers, Hoppers Doors
(power operated); Hydro-Blaster (where required); Ladders
(Motorized); Laddervator; Locomotive, Dinky type;
Maintenance, Utility Man; Mechanics; Mixers (Excepting
Paving Mixers); Motor Patrols and Graders; Pavement
Breakers, Small, Self-Propelled ride on type (also
maintains compressor or hydraulic unit); Pavement Breaker,
Truck Mounted; Pipe Bending Machine (power); Pitch Pump;
Plaster Pump (regardless of size); Post Hole Digger (post
pounder and auger); Rod Bending Machines (power); Roller,
Black Top; Scales, (power); Seaman Pulverizing Mixer;
Shoulder Widener; Silos; Skimmer Machines (Boom Type) ;
Steel Cutting Machine, Services and Maintains; Tamrock
Drill; Tractors; Tug Captain; Vibrating Plants (used in
conduction with unloading); welder and Repair Machines.
Concrete cleaning/decontamination machine operator;
Directional boring machine; Heavy equipment robotics
operator; Master environmental maintenance operator; Ultra
high pressure waterjet cutting tool system operator;
maintenance operator; Vacuum blasting machine operator

GROUP 4: Brooms and Sweepers; Chippers; Compressors (single);
Concrete Spreaders (small type); Conveyor Loaders (not
including Elevator Graders); Engines, Large Diesel (1620
h.p.) and Staging Pump; Farm Tractors; Fertilizing
Equipment (Operator and Maintenance of); Fine Grade Machine
(small type); Form Line Graders (small type); Front End
Loader (under 1 yd); Generator (single); Grease, Gas, Fuel
and 0il Supply Trucks; Heaters (Nelson or Other Type
Including Propane, Natural Gas or Flowtype Units); Lights,
Portable Generating Light Plants; Mixers, Concrete Small;
Mulching Equipment (Operation and Maintenance of); Pumps (2
of Less Than 4 Inch Suction); Pumps 94 Inch Suction and
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Over Including Submersible Pumps); Pumps (Diesel Engine and
Hydraulic); Immaterial of Power; Road Finishing Machines
(Small Type); Rollers, Grade, Full Or Stone Base; Seeding
Equipment (Operation and maintence of); Sprinkler and Water
Pump Trucks (Used on job Site or in conduction with Job
Site); Steam Jennies and Boilers, Irrespective of Use;
Stone Spreader; Tamping Machines, Vibrating Ride On;
Temporary Heating Plant (nelson or Other Type, Including
Propane, Natural Gas or Flow Type Units); Water and
Sprinkler Trucks (Used On Job Site In Conduction with Job
Site); Welding Machines-Within 100 ft (Gas, and /or
Electric Converters of any type, single, tow or three in a
battery). welding system, multiple (rectifier transformer
type) well point systems (including installation by bull
gang and maintenance of); Off Road back dumps.

GROUP 5: Oiler
GROUP 6: Helicopter Pilot
FOOTNOTE :

a. PAID HOLIDAYS: New Years Day, Washington's Birthday
Memorial Day, July 4th, Labor Day, Veteran's Day, Election
Day, Thanksgiving Day, and Christmas Day, provided the
employee works one day during the calendar week in which
the holiday occurs.

ENGI0825-008 07/01/2004

ORANGE, ULSTER AND SULLIVAN COUNTIES

Rates Fringes
Power equipment operators:
BUILDING CONSTRUCTION
STEEL ERECTION
GROUP 1........... ... $ 37.89 18.90+a
GROUP 2............ ... $ 36.98 18.90+a
GROUP 3............ ... ... $ 34.69 18.90+a
GROUP 4............ ... $ 32.03 18.90+a
GROUP 5....... ... . ... $ 30.50 18.90+a
GROUP 6.................... $ 28.74 18.90+a
GROUP 7......... .. $ 38.75 18.90+a
BUILDING CONSTRUCTION TANK
ERECTION
GROUP 1........... ... $ 37.61 18.90+a
GROUP 2........... ... S 36.77 18.90+a
GROUP 3............ ... ... $ 38.25 18.90+a
GROUP 4........ ... ... S 34.68 18.90+a
GROUP 5........... ... $ 29.47 18.90+a
OILOSTATIC MAINLINES AND
TRANSPORTATION PIPE LINES:
GROUP 1............ ... $ 35.75 18.90+a
GROUP 2.................... $ 34.10 18.90+a
GROUP 3.......... .. $ 31.96 18.90+a
GROUP 4............ ... ... $ 30.46 18.90+a
GROUP 5....... ... .. ..., $ 28.74 18.90+a
GROUP 6.......... .. $ 37.68 18.90+a
NOTES :
Hydrographic Premium 50

Hazmat Premium 20%
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Tunnel Premium .75
STEEL ERECTION CLASSIFICATIONS

GROUP 1: Cranes (All Cranes, Land or Floating with Booms
Including Jib 140 ft and over, Above Ground); Derricks,
Land, Floating or Chicago Boom Type with Booms including
Jib 140 ft and over above ground) .

GROUP 2: Cranes (All Cranes, Land or Floating with Booms
Including Jib Less Than 140 ft Above Ground); Derricks,
Land, Floating or Chicago Boom Type with Booms Including
Jib Less Than 140 ft above Ground) .

GROUP 3: "A" Frame, Cherry Pickers 10 tons and under, Hoists
Shall Also Include Steam, Gas, Desel, Electric, Air
Hydraulic, Single and Double Drum Concrete, Brick Shaft
Caisson, or Any Other Similar Type Hoisting Machines,
Portable or Stationary, Except Chicago Boom Type; Jacks:
Screw Air Hydraulic Power Operated unit or Console Type

(not hand Jack or Pile Load Test Type); Side Booms.

GROUP 4: Aerial Platform used as Hoist; Compressor: 2 or 3 in
Battery; Elevators or House Cars; Conveyors and Tugger
Hosits; Chief of Party; Firemanp; Forklift; Generators (2

or 3); Maintenance (Utility Man); Rod Bending Machine
(power) ; Welding Machines (Gas or Electric, 2 or 3 in
Battery, Including Diesels); Captain: Power Boats: Tug
Master: Power Boats.

GROUP 5: Compressor, Single; Welding Machine, Single, Gas,
Diesel, and Electric Converters of any Type: Welding System
Multple (Rectifier Transformer Type); Generator, Single.

GROUP 6: Oiler

GROUP 7: Helicopter Pilot
FOOTNOTE: a. PAID HOLIDAYS: New Years Day, Washington's
Birthday, Memorial Day, Independence Day, Labor Day,
Veteran's Day, Election Day, Thanksgiving Day, and
Christmas Day, provided the employee works one day in the

calendar week during which the holiday occurs.

For BUILDING CONSTRUCTION TANK ERECTION CLASSIFICATIONS

NOTES: Tunnel Premium .75
Hazmat Premium 20%
Hydrographic Premium .50

TANK ERECTION CLASSIFICATIONS

GROUP 1: Operating Engineers on all Cranes, Derricks, ets
with Booms Including Jib 140 ft or More Above Ground.

GROUP 2: Operating Engineer on all Equipment, Including
Cranes, Derricks, ets with Booms Including Jib, Less Than
140 £t above the ground.

GROUP 3: Helicopter Pilot Engineer.

GROUP 4: Air Compressors, Welding Machines and Generators are
Covered and are Defined as Cover: Gas, Diesel, or Electric
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Driven Equipment and Sources of Power from a Permanent
Plant: ie: Staem, Comgressed Air, Hydraulic or Other Power,
For The Operating of any Machine or Automatic Tools, Used
In The Erection, Alteration, Repair and Dismantling of
Tanks and Any and All "Dual Purpose" Trucks Used On The
Construction Job Site, or in the Loading and Unloading of
Materials, at the Construction Job Sited or in Conjuction
with the Job Site.

GROUP 5: Oiler

FOOTNOTE :
a. PAID HOLIDAYS: New Years Day, Washington's Birthday,
Memorial Day, Independence Day, Labor Day, Veteran's Day,
Election Day, Thanksgiving Day, and Christmas Day provided
the Employee works one day in the calendar week during

which the holiday occurs

For OILOSTATIC MAINLINES AND TRANSPORTATION PIPE LINE

CLASSIFICATIONS
NOTES:
Hydrographic Premium .50
Hazmat Premium 20%
Tunnel Premium .75

OILSTATIC MAINLINES AND TRANSPORTATION PIPE LINES
CLASSIFICATIONS

GROUP 1: Backhoe; Cranes (all types); Draglines, Front End
Loaders (5yds. and over), Gradalls, Helicopters (co-pilot),
Helicopters (Communication Engineer); Scooper (Loader and
Shovel) Koehring; Trench Machines.

GROUP 2: "A" Frame; Backhoe (Combination Hoe Loader); Boring
and Drilling Machines; Ditching Machines, Small,
Ditchwitch, Vermeer or Similar type; Forklifts; Front End

Loaders 92 yds. and over but less than 5 yds.); Graders,
Finish (fine); Hydraulic Cranes 10 tons and under (over 10
tons) Cranes Rate Applies); Side Booms: Winch Trucks
(Hoisting) .

GROUP 3: Backfiller; Brooms and Sweepers; Bulldozers;
Compressor (2 or 3 in battery); Chief of Party; Front End
Loaders (under 2 yds); Generators; Giraffe Grinders;
Graders and Motor Patrols; Machnic; Pipe Bending Machine
(power) ;Tractors; Water and Sprinkler Trucks used on Job
Site or in Conduction with Job Site); Welder and Repair
Mechanic; Captain (power boats); Tug Master (power boats) .

GROUP 4: Compressor (single); Dope Pots (Mechanical with or
without Pump); Dust Collectors; Pumps (4 inch suction and
over); Pumps (2 of less than 4 inche suction); Pumps,
Diesel Engine and Hydraulic (immaterial of power); Welding
Machines, Gas or Electric Converters of any type- 2 or 3 in
Battery Multple Welders; Well Point Systems (including
installation and Maintenance); Fram Tractors.

GROUP 5: Oiler, grease, gas, fuel and oil supply trucks; Tire
repair and maintenance

GROUP 6: Helicopter Pilot



FOOTNOTE :

a. Paid Holidays: New Years Day,
Independence Day,
Thanksgiving Day and Christmas Day provided

Memorial Day,
Election Day,

Labor Day,

Washington's Birthday,
Veteran's Day,

the Employee works one day in calendar week during which

the holidays occurs.

Rates
Ironworker. . ... i i it $ 33.00
LABO0017-002 06/01/2004
Rates
Laborers:
DUTCHESS COUNTY (Asbestos,
lead, toxic and hazardous
waste abatement and any
other environmental
related work) : (BUILDING
CONSTRUCTION)
GROUP 1...... .. iiiuennn. S 25.00
GROUP 2. .. ... ...ttt S 29.55
DUTCHESS COUNTY (Asbestos,
lead, toxic and hazardous
waste abatement and any
other environmental
related work) : (HEAVY &
HIGHWAY:)
GROUP 1...... .. iiiiennn. S 27.05
GROUP 2. ... .. it iiiii. S 30.95
ORANGE, ULSTER, AND
SULLIVAN COUNTIES
(BUILDING CONSTRUCTION:)
GROUP 1...... ... iiiueenan. S 25.00
GROUP 2. ... ..ttt i S 26.80
GROUP 3. . ... ... i S 29.55
ORANGE, ULSTER, AND
SULLIVAN COUNTIES (HEAVY &
HIGHWAY)
GROUP 1...... ... iiieeenn. S 21.65
GROUP 2. ... ..ttt it ii S 27.05
GROUP 3. . ... ... i S 30.95
GROUP 4. ... ... ..t S 31.95
TUNNEL, SHAFT & CAISSON WORK
GROUP 1...... .. iiiuennn. S 28.40
GROUP 2. ... ... ..ttt S 32.05

LABORERS BUILDING CLASSIFICATIONS

GROUP 1:

tender,portable pump tender,

temporary heat tender,
control,

stripping,
finisher,

tool room tender;
hammer acoustic pump and mixer,
concrete curb and sidewalk form setter,
concrete sealing,
concrete vibrator,

temporary light tender,
Artificial turf,

concrete curing,
compressor,

Fringes

13
13

13.

13.
13.

13.
13.

12.80
12.80

.05+a
.05+a

12.80
12.80
12.80

05+a
.05+a
05+a
05+a

05+a
05+a

Custodial work, flag person, portable generator
pitman and dumpman, £

irewatch,

traffic

conc

air chipping
carpenter tender,
concrete form

concrete,

rete

clean up after
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trades, dismantling demolition, excavation, fireproofing,
foundation and building piping, pump and mixer, gunite,
general clean up, grade checker, grading and backfilling,
hoists, hod carrier, landscaping, mason tender, multi
building trades tender, jackhammer, pavement breaker,
poured gypsum roof work, power tampers, power walk behind
roller, pressure blasting, power mixer, scaffolding, snow
removal, signal person, sandblasting, styrofoam and similar
installation, radio control equipment including but not
limited to radio control tampers and

rollers, radio control excavator, all erecting and
dismantling of scaffold for masonry regardless of height,
walking and riding power buggies, temporary weather
protection, wrecking,

waterproofing, stone and tile setter, radio controlled
hammers and breakers, unloading of trucks, air track,
assembling and placing gabion baskets, asphalt, blaster,
bob cat type machine

for demo and clean up, chain link fence, chain saw, chipping
hammer, concrete conveyor belt, saw, core drill, corrugated
pipe, construction specialist, cleaning machine, concrete
form setter,

conduit layer, cutting torch, discharge pipe, drill chuck
tender, duct bank layer, explosive handler, hydraulic
splitter, granite or stone curbing, handler, joy and jib
drill, IngersollRand heavy duty crawler master type HCMZ
drill machines or equivalent, laser level, nonmetallic pipe
layer, metallic pipe layer, LeRoi hydraulic drill or
similar, mega mixer, power fork 1lift, prestressed and
precast concrete, power brush cutter, pump crete machine,
retaining walls, rip rap, retention and toxic and hazardous
waste liners, setting of block, setting of block, setting
of brick, setting of stone, sound barriers, transit under
laborers jurisdiction, tow behind concrete or grout pump,
traffic and pedestrian stripping, surface planner,
manufactured curb, walk behind durface planner, wagon
drill, welding; * asbestos abatement work, lead abatement
work, toxic and hazardous waste related work; when
protective equipment and clothing are not required.

GROUP 2: Forklift for masonry purposes

GROUP 3: Asbestos Abatement work, toxic and hazardous
abatement, lead abatement work, environmental work.

BUILDING CLASSIFICATIONS
GROUP 1: Asbestos abatement work, lead abatement work, toxic
and hazardous waste related work; when protective equipment

and clothing are not required.

GROUP 2: Asbestos abatement work, toxic and hazardous
abatement, lead abatement work, environmental work.

FOOTNOTE :
a. PAID HOLIDAYS: New Years Day, President's Day, Memorial
Day, Independence Day, Labor Day, Election Day, Veterans
Day, Thanksgiving Day, Christmas Day

LABORERS HEAVY AND HIGHWAY CLASSIFICATIONS

GROUP 1: Flagperson, gateperson
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GROUP 2: General laborers, chuck tender, handling and
distributing drinking water, distributing all tools and
supplies of laborers, nipper, powder carrier, magazine
tender, warehouse laborers, concrete man, vibrator man,
mason tender, mortar man, spraying, brushing and covering
of concrete for curing and preservative purposes, traffic
striper, scaffold builder, concrete crub and sidewalk from
setter; permanent traffic striping and reflective devices,
placing and maintenance of all flares, cones, lights,
signs, barricades, traffic patterns, and all temporary
reflective type materials for traffic control, custodial
work, traffic directors, temporary heat or light tenders,
tool room, dewatering pump men, pitman, dumpmen, snow
removal and firewatch, asphalt man, joint setter, signal
person, pipelayer, pipelining and relining, wellpoints,
conduit and duct layer, wire puller rip rap and dry stone
layer, steel rod carrier, core drill, rock splitter, Hilti
gun air or electric, jackhammer, bush hammer, pavement
breaker, chipping hammer, wagon drill, air track, jib rig,
joy drill, gunite and sand blasting, coal passer and other
machine operators, power tool operator, sprayer and nozzle
man on mulching and seeding machine, all guard rail and
fence, all seeding and sod laying, all landscape work,
grade checker, all bridge work, walk behind self-propelled
power saw, grinder, groover or similar type machine, walk
behind tamper and roller of all types, salvage, stripping,
wrecking and dismantling laborer (including barman, cutting
torch and burner man), sheeting and shoring coming under
laborers

jurisdicition, bit grinder, operator of form pin puller and
drivers, sandblasting, joint and jet sealer, filling and
wiring baskets for gabion walls, permanent sign man, median
barrier,

sta-wall or similar type product, chain saw operator,
railroad track laborer, waterproofer, pre-stressed and
pre-cast concrete brick, block and stone pavers, power
tools used to perform work usually done by laborers, power
buggy and pumpcrete operator, fireproof, plaster and
acoustic pump, asbestos, toxic, bio-remediation,
phyto-remediation, lead or hazardous materials abatement
when protective clothing and equipment is not required,
power brush cutter, retention liners, artificial turf,
retaining walls, walk behind surface planer, welding
related to laborers work, remote controlled equipment
normally operated by laborers, all technician work
including but not limited to stitching, seaming, heat
welding, fireproof sprayer, mortar mixer, concrete
finisher, form setter for concrete curbs and flatwork.
Gunite nozzle man, stone cutters, granite stone layer,
manhole, catch basin or inlet installing, lase men. Ground
man on milling machine.

GROUP 3: Ingersoll Rand eavy duty crawler master type HCMZ
any drill using 4" or larger bit, asbestos, toxic,
bio-remediation, phyto-remediation, lead or hazardous
material abatement when protective clothing and equipment
is required, all working foremen including grade, pipe,
concrete, clearing, blacktop, drill, paving and blaster
etc., Hydraulic drill or similar, forklift for masonry
only, Blaster and asphalt screedman.

GROUP 4: Asbestos, toxic, lead or hazardous material



abatement foreman.
HEAVY & HIGHWAY CLASSIFICATIONS

GROUP 1: Asbestos, toxic, bio-remediation,
phyto-remediation, lead or hazardous material abatement;
when protective equipment and clothing are not required.

GROUP 2: Asbestos toxic, bio-remediation, phyto-remediation,
lead or hazardous material abatement when protective
clothing and equipment is required.

FOOTNOTE:

PAID HOLIDAYS: New Years Day, Presidents's Day, Memorial Day,
Independence Day, Labor Day, Election Day, Veterans Day,
Thanksgiving Day, Christmas Day

TUNNEL, SHAFT & CASSION CLASSIFICATIONS

GROUP 1: Laborer, Pit and Dumpman, Chuck Tender, Brakeman and
Powder

GROUP 2: Miner and all mavhine men, Safety Miner, all shaft
work, casson work, drilling, blow pipe, all air tools,
tugger scaling, nipper gunniting srom pot to nozzle, bit
grinder, singal man (top and bottom), shift steward,
concrete man, shield driven tunnel, mixed face and soft
ground liner plate tunnel in free air.

LABO1000-001 06/01/2003

DUTCHESS COUNTY

Rates Fringes
Laborers:
BUILDING CONSTRUCTION
GROUP 1............ 0. $ 22.25 14 .15
GROUP 2......... .. ... $ 22.75 14 .15
GROUP 3.... .. S 24.60 14.15

LABORERS CLASSIFICATIONS (BUILDING)

GROUP 1: Mason tenders, carpenter tenders, laborer stripping
and cleaning forms, laborer grading and digging ditches,
sweepers, cleaners.

GROUP 2: Hod carriers, plasterers' tenders, scaffold
builders (padlock and self-supporting scaffold 14 ft. or
under all runways, mortar mixers) machine and hand,
concrete mixers by machine under 21le, vibrators, form
setters, asphalt rakers, handling reinforcement rods,
drillers, jackhammer, operator, signalman, gunniting,
motorbugs, water pump 2" or under barco machine, wreckers,
paving breakers, power saw operators, other machine
operators.

GROUP 3: Blasters, Laser beam operator.

LABO1000-004 05/01/2003

DUTCHESS COUNTY
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Rates Fringes
Laborers:
HEAVY & HIGHWAY
GROUP 1............ ... $ 18.85 13.60+a
GROUP 2......... ... S 22.61 13.60+a
GROUP 3.. ... ... S 23.61 13.60+a

LABORERS CLASSIFICATIONS (HEAVY & HIGHWAY)

GROUP 1: Flagperson, placing and maintenance of all flares,
cones, light, signs, barricades, traffic control, custodial
work, traffic directors, temporary heat or light tenders,
tool rooms.

GROUP 2: General Laborers, Dumpman, Pitman, Concrete Man,
Signal Man, Pipelayer, Rip Rap, Dry Stone Layer,
Jackhammer, Powderman, Highscalers, Power Buggy Operator,
Steel Rod Carrier, Vibratory Operator, Other Machine
Operator, Wrecking, Vibrator Operator-Compactor, Gunite and
Sand Blasting, Water Pump 2" or under, Nipper, Chucker,
Asphalt Workers.

GROUP 3: Asphalt Raker, Asphlat Screeman, Drillers (all),
Laser Beam Operator, Form Setter/Aligners, Blasters.

FOOTNOTE :
a. PAID HOLIDAYS: New Year's Day, Lincoln's Birthday, Good
Friday, Washington's Birthday, November Election Day,
Memorial Day, Independence Day, Labor Day, Columbus Day,
Thanksgiving Day and Christmas Day and Veteran's Day.

* PAIN0009-004 05/01/2004

DUTCHESS, ORANGE, SULLIVAN and ULSTER COUNTIES

Rates Fringes
Glazier. . ..., S 33.60 22.87
PAIN0009-018 05/01/2003
Rates Fringes
Finisher
ORANGE COUNTY
Drywall Finishers.......... S 22.19 11.21
Painters:
DUTCHESS COUNTY, SULLIVAN
AND ULSTER COUNTIES
Bridges, Swing Stage,
Boatswain Chair, Pick &
Cables over 20 ft.......... S 39.99 11.21
Drywall Finishers.......... S 21.39 11.21
Lead Abatement Work........ $ 21.39 11.21
Painter/Paperhanger........ $ 21.39 11.21
Spray Rate................. $ 22.39 11.21
Structural Steel........... $ 39.99 11.21

ORANGE COUNTY

Bridges, Swing Stage,

Boatswain, Chair, Pick &

Cables over 20 ft.......... S 39.99 11.21
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Leadabatement Work......... S 22.19 11.21
Painter/Paperhanger........ $ 22.19 11.21
Spray Rate................. $ 23.19 11.21
Structural Steel........... S 39.99 11.21

PLUM0201-002 04/01/2002
DUTCHESS COUNTY AND THE REMAINDER OF ULSTER COUNTY

Rates Fringes
PLUMO0373-002 05/01/2004
ZONE 1
ORANGE COUNTY Towns of Lakeville, Four Corners, Sterling
Forest, Tuxedo Park, Southfields, Arden, Newburgh Junction,
Greenwood Lake, Monroe, Harriman, Woodbury Falls, Woodbury,

Woodbury Station, Central Valley, and the Palisades Interstate
Park and Bear Mountain Park

Rates Fringes
Plumber; Steamfitter........... $ 33.00 20.87
Refrigeration Mechanic......... S 23.04 11.88

PLUMO0373-003 05/01/2004
ZONE 2

SULLIVAN COUNTY (Townships of Lumberland, Forestburgh,
Highland, Tusten, Mamakating, Fallsburgh, Thompson, Bethel,
Cochecton, Delaware, Freemont, Callicoon, Liberty, Monticello,
Neversink and Rockland); ORANGE COUNTY (Remaining Townships)
and ULSTER COUNTY (Towns of Shawangurk, Wawarsing, Plattekill,
Marlboro and Ellenville up to Napanoch Prison)

Rates Fringes
Plumber; Steamfitter........... S 32.00 19.13
* ROOF0008-002 07/01/2004
Rates Fringes
Roofer (including Built Up,
Composition and Single Ply)....$ 32.08 21.28
SFNY0669-002 01/01/2005
Rates Fringes
Sprinkler Fitter............... $ 31.50 12.75
SHEE0038-001 07/01/2004
Rates Fringes
Sheet metal worker............. S 34.72 20.26

TEAM0445-001 05/01/2004
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Rates Fringes

Truck drivers:

GROUP 1.......... . ... $ 25.75 16.75+a
GROUP 2........ ... $ 25.65 16.75+a
GROUP 3....... ... $ 25.45 16.75+a
GROUP 4........ ... .. ... $ 25.35 16.75+a
GROUP 5........ . . $ 25.25 16.75+a

FOOTNOTE :

a. PAID HOLIDAYS: New Year's Day, Labor Day, President's
Day, Presidential Election Day, Veterans Day, Decoration
Day, Independence Day, Thanksgiving Day and Christmas Day
provided the employee works two days in any calendar week
during which the holidays occurs.

TRUCK DRIVER CLASSIFICATIONS

GROUP 1: Drivers on Letourneau tractors, double barrel
euclids, Athey wagons and similar equipment (except when
hooked to scrapers), drivers on low beds, I-beam and pole
trailers, drivers of road oil distributors, tire trucks and
tractors and trailers with 5 axles and over.

GROUP 2: Drivers on all equipment 25 yards and over, up to
and including 30 yard bodies and cable dump trailers and
powder and dynamite trucks.

GROUP 3: Drivers on all equipment up to and including 24
yard bodies, mixer trucks, dump crete trucks and similar
types of equipment, fuel trucks and all other tractor
trailers.

GROUP 4: Drivers on ten-wheelers, grease trucks and
tillermen.

GROUP 5: Drivers on pick-up trucks used for materials &
parts, drivers on escort man over-the-road and drivers on
straight trucks.

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

In the listing above, the "SU" designation means that rates
listed under the identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS
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1.) Has there been an initial decision in the matter? This can
be:

*

an existing published wage determination

* a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION

(End of Summary of Changes)



